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IB.1.

1.1.

1.2.

IB.2.

2.1.

2.2.

IB.3.

3.1.

IB.4.

4.1.

INSTRUCTIONS TO BIDDERS

A. GENERAL
Scope of Bid & Source of Funds

Scope of Bid

The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes to receive
Bids for the works summarized in the Bidding Data (hereinafter referred to as “the Works”).
Bidders must quote for the complete scope of works. Any Bid covering partial scope of works will
be declared non-responsive.

Source of Funds

The Employer has arranged funds from its own sources.
Eligible Bidders

This Invitation for Bids is open to all persons, firms or companies dealing in the similar Works and
not have been blacklisted or in litigation with any government department, autonomous body or
any other organization. Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the Employer or any other organization. Firms owned wholly or
partly by persons having business interests with any official of the Employer / Consultant
responsible for preparation of bidding documents, specifications and procurement of the works
in whatsoever capacity cannot participate in the bidding process. .

Bidding Procedure

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the PPRA
Rules-2004, Rule-36(b) i.e Single stage - two envelope procedure. The bid shall comprise a
single package containing two separate envelopes. Each envelope shall contain separately the
Financial Proposal and the Technical Proposal. The envelopes shall be marked as “FINANCIAL
PROPOSAL” and “TECHNICAL PROPOSAL” in bold and legible letters to avoid confusion. Initially,
only the envelope marked “TECHNICAL PROPOSAL” shall be opened and the envelope marked as
“FINANCIAL PROPOSAL” shall be retained in the custody of the Employer without being opened.
The Employer will evaluate the technical proposal in a manner prescribed in Schedule B to Bid,
without reference to the price and reject any proposal which does not conform to the specified
requirements.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid and the
Employer will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be
read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.

For Contractor
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4.2.

4.3.
4.4.

4.5.
4.6.

IB.5.

5.1.

5.2.

IB.6.

6.1.

6.2.

6.3.

IB.7.

7.1.

Instructions to Bidders & Bidding Data
4.2.1. Form of Bid & Schedules to Bid.
Schedules to Bid comprise the following:

i.  Schedule A: Schedule of Prices
ii.  Schedule B: Post Qualification information and Bid Evaluation Criteria
iii.  Schedule C: Specific Works Data
iv.  Schedule D: Works to be performed by Sub-Contractors
v.  Schedule E: Proposed Methodology/ Work Program of the Bidder
vi.  Schedule F: Integrity Pact

Conditions of Contract & Contract Data
Standard Forms:

a. Form of Performance Security

b. Form of Contract Agreement

c¢. Form of Mobilization Advance

d. Form of Indemnity Bond
Specifications (if any)
Drawings (if any)

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify
the Employer at the Employer’s address.

The Employer will respond to any request for clarification which it receives not later than ten (10)
days prior to the deadline for the submission of Bids. Copies of the Employer’s response will be
forwarded to all prospective bidders, who have received the Bidding Documents including a
description of the enquiry but without identifying its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective bidder,
modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1
hereof, and shall be communicated in writing to all purchasers of the Bidding Documents.
Prospective bidders shall acknowledge receipt of each addendum in writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may at its discretion extend the deadline for submission of
Bids.

C. PREPARATION OF BIDS
Language of Bid

The bid prepared by the bidder and all correspondence and documents relating to the Bid,
exchanged by the bidder and the Employer shall be written in the English or Urdu language,
provided that any printed literature furnished by the bidder may be written in another language

For Contractor
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IB.8.

8.1.

IB.9.

9.1.

9.2.

9.3.

[B.10.

10.1.

so long as accompanied by an English or Urdu translation of its pertinent passages in which case,
for purposes of interpretation of the Bid, the English or Urdu translation shall govern.

Documents Comprising the Bid

The bid shall comprise the following documents:
8.1.1. Technical Proposal;

a. Covering Letter on company letter head.

b. Form of Bid duly filled & signed and stamped in accordance with 1B.14.3.

c. Schedules (B to E) to Bid duly filled and initialed, in accordance with the instructions
contained therein & in accordance with Sub-Clause 1B14.3.

d. Bidder’s ‘Company Profile’ including list of tools, equipment and other facilities owned
by the Bidder.

e. Bidding Documents (in original) duly signed and stamped on each page/sheet (excluding

Schedule-A (Schedule of Prices)).

Power of Attorney in accordance with Sub-Clause IB 14.5.

Documentary evidence in accordance with Clause 1B.11

Documentary evidence in accordance with Clause IB.12.

Bid Security in line with IB-13

= qa o

—

8.1.2. Financial Bid;

a. Bidding Documents Schedule-A (Schedule of Prices), in original, duly signed and stamped
on each page/sheet.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and
of the rates and prices entered in the Schedule of Prices, which rates and prices shall except in so
far as it is otherwise expressly provided in the Contract, cover all his obligations under the
Contract and all matters and things necessary for the proper completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all information that
may be necessary for preparing the bid and entering into a Contract for execution of the Works.

The Bidders, at their own responsibility, risk & cost, are encouraged to visit and examine the site
and obtain all information that may be necessary for preparing the Bid and entering into a contract
for the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) indicating the unit rates and
prices of the Works to be executed under the Contract. Prices in the Schedule of Prices shall be
entered in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of
Prices.

For Contractor
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10.2.

10.3.

IB.11.

IB.12.

12.1.

12.2.

IB.13.

13.1.

13.2.

13.3.

13.4.

13.5.

13.6.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain
fixed during the bidder’s performance of the Contract and not subject to variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as
stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

Bidder must possess and provide evidence of its capability and the experience as stipulated in
Schedule-B to bid (Post-Qualification information and Bid Evaluation Criteria).

Documents Establishing Works Conformity to Bidding Documents

The documentary evidence of the Work’s conformity to the Bidding documents may be in the form
of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding
Data.

The bidder shall note that standards for workmanship, material and equipment, and references to
brand names or catalogue numbers, if any, designated by the Employer in the Technical Provisions
are intended to be descriptive only and not restrictive.

Bid Security

Each bidder shall furnish, as part of his bid a Bid Security in the amount stipulated in Bidding Data
in Pak. Rupees in the form of Deposit at Call, Bank Draft or Pay Order issued by a Scheduled Bank
in Pakistan in favor of the Employer valid for a period up to twenty eight (28) days beyond the bid
validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as non-
responsive.

Bid security of technically non-responsive bidders will bes released after opening of financial bids.
The bid securities of technically qualified and financially unsuccessful bidders will be returned
when the Contract with successful bidder has been signed or on the expiry of validity of Bid
Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished the
required Performance Security, pursuant to Clause IB.21 and signed the Contract Agreement,
pursuant to Sub-Clauses IB.22.

The Bid Security may be forfeited:

a. Ifabidder withdraws his bid during the period of bid validity; or

b. Ifabidder does not accept the correction of his Bid Price, or

c. Inthe case of a successful bidder, if he fails to:
i.  Furnish the required Performance Security in accordance with Clause 1B.21, or
ii.  Sign the Contract Agreement, in accordance with Sub-Clauses IB.22.

In any event as specified in IB: 13.5, the Employer at his sole discretion may award works to
second most advantageous bid.

For Contractor

IS4
N

For SBP BSC



Page |70f64

IB.14.

14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

IB.15.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.
All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any
alteration be made in the Form of Bid or any other part of Bidding Documents, or if these
instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare Original and number of copies specified in the Bidding Data of the
documents comprising the bid as described in Clause IB.8 and clearly mark them “ORIGINAL” and
“COPY” as appropriate. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be signed
by a person or persons duly authorized to sign (in the case of copies, Photostats are also
acceptable). This shall be indicated by submitting a written Power of Attorney authorizing the
signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed
and official seal be affixed by the person or persons signing the bid.

In accordance with Claude IB-8, Technical Proposals & Financial Proposals shall be sealed in
separate envelopes clearly marking the “Technical Proposal” & “Financial Proposal” and then both
envelopes sealed in an outer envelope addressed to the Employer, with description of the contract
and a warning regarding not to open before the specified date & time.

D. SUBMISSION OF BIDS

Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Employer at the address/provided in Bidding Data not later than the
time and date stipulated therein.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Employer after the deadline for submission prescribed in Bidding Data
will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the modification
or written notice of withdrawal is received by the Employer prior to the deadline for submission
of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the
Bid Security pursuant to Sub-Clause 1B.13.5 (a).

E. BID OPENING AND EVALUATION

For Contractor
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IB.16.

16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

16.7.

16.8.

16.9.

16.10.

Bid Opening, Technical Qualification, Clarification and Evaluation

The Employer will open the Technical Proposals in the presence of bidders’ representatives who
may choose to attend, at the time, date and location stipulated in Bidding Data.

The Employer will conduct post-qualification of the bidders in line with the stipulations of
Schedule-B to Bid (Technical Bid Evaluation Criteria) on the basis of documents provided by
Bidder. Bids shall be evaluated according to the provisions of Schedule-B to Bid (Technical Bid
Evaluation Criteria). Any bid not meeting the requirements of Schedule-B shall be rejected and
declared as non-responsive. The Bidders should submit detailed technical data regarding the services
and brochures of the offered equipment and materials etc.

After finalization of Technical qualification results, the Employer will open publicly, the Financial
Proposals of technically accepted bid(s), in the presence of bidders’ representatives who may
choose to attend, at the time, date and location.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and such
other details as the Employer at its discretion may consider appropriate, will be announced by the
Employer at the bid opening. Representatives of the bidders who choose to attend shall sign the
attendance sheet.

To assist in the examination, evaluation and comparison of Bids the Employer may, at its
discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response
shall be in writing and no change in the price or substance of the Bid shall be sought, offered or
permitted.

The Financial Bids of bidders found technically non-responsive/ not-qualified shall be returned
unopened to the respective bidders. During tender evaluation no amendment in the bid is allowed.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there
is a discrepancy between the words and figures the amount in words shall prevail.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid
Security shall be forfeited.

Any minor informality or non-conformity or irregularity in a Bid which does not constitute a
material deviation may be waived by Employer, provided such waiver does not prejudice or affect
of any other bidders.

The Employer will evaluate and compare only the bids previously determined to be substantially
responsive and Post-qualified pursuant to Sub-Clauses [B.16.4 to 16.9 as per requirements given
hereunder. Bids will be evaluated for complete scope of services. The prices will be compared on
the basis of the Evaluated Bid Price pursuant to Sub-Clause 16.11 herein below.

Evaluated Bid Price;
In evaluating the bids, the Employer will determine for each bid in addition to the Bid Price, the

For Contractor
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16.11.

16.12.

IB.17.

17.1.

17.2.

IB.18.

18.1.

[B.19.

19.1.

following factors (adjustments) in the manner and to the extent indicated below to determine the
Evaluated Bid Price:

i.  making any correction for arithmetic errors pursuant to Sub-Clause 16.7 hereof.
ii. making an appropriate price adjustment for any other acceptable variation or deviation.
iii. discount, if any, offered by the bidders.

After opening and scrutinizing the Financial Bids, the bids having item rates which are found
imbalanced (abnormally high/low rates than market/ Engineer’s estimate) will be rejected unless
the bidder provides the justifiable rate analysis corresponding to the Engineer’s Estimate. The
payments against such running bills will be made as provided in clause 11 (b) of Conditions of
Contract.

No alternate proposal(s) shall be entertained. Bidders offering more than one proposal(s) shall be
disqualified and its bid shall be deemed to be non-responsive.

Process to be Confidential

Subject to Sub-Clause IB.16.5 heretofore, no bidder shall contact Employer on any matter relating
to its Bid from the time of the Bid opening to the time the bid evaluation results are announced by
the Employer. The evaluation results shall be announced as under:

a. Technical Evaluation Report would be hoisted for Seven days on SBP website and on
Notice Board of the office

b. Financial / Final Evaluation Report would be hoisted for fifteen days on PPRA and SBP
websites and on Notice Board the office

Any effort by a bidder to influence Employer in the Bid evaluation, Bid comparison or Contract
Award decisions may result in the rejection of his Bid and will be blacklisted as per provisions of
Public Procurement Rules, 2004. Whereas, Any bidder feeling aggrieved by any act of the
procuring agency after the submission of his bid may lodge a written complaint concerning his
grievances to Grievance redressal committee (GRC) as provided in Bid Data Sheet within seven
days of announcement of the technical evaluation report and five days after issuance of final
evaluation report.

F. AWARD OF CONTRACT
Post Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie
evidence of any defect in supplier’s or contractor’s capacities, may require the suppliers or
contractors to provide information concerning their professional, technical, financial, legal or
managerial competence whether already technically qualified or not:

Provided that such qualification shall only be laid down after recording reasons therefor in
writing. They shall form part of the records of that bid evaluation report.

Award Criteria & Employer’s Right

Subject to 1B.19.2, the Employer will award the Contract to the bidder whose bid has been found

For Contractor
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19.2.

IB.20.

20.1.

IB.21.

21.1.

21.2.

1B.22.

22.1.

22.2.

IB.23.

23.1.

IB.24.

24.1.

most advantageous bid i-e the bid which has been determined to be substantially responsive to
the eligibility criteria and other terms of Bidding Documents and which is the lowest evaluated
Bid Price.

Notwithstanding Sub-Clause 1B.19.1, the Employer reserves the right to accept or reject any bid,
and to annul the bidding process and reject all bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected bidders or any obligation to inform the affected
bidders of the grounds for the Employer’s action except that the grounds for its rejection of all
bids shall upon request be communicated, to any bidder who submitted a bid, without justification
of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders.

Notification of Award

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in the form and the
amount stipulated in the Conditions of Contract within a period of fourteen (14) calendar days
after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.21.1 and / or
IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid
Security.

Signing of Contract Agreement

The Contractor will prepare Contract Agreement in the Form of Contract Agreement provided in
the Bidding Documents, incorporating all agreements between the parties. All cost in this regard
including stamp duty shall be borne by the Contractor

The formal Agreement between the Employer and the successful bidder shall be executed within
seven (07) days of the receipt of Form of Contract Agreement.

Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the
Bidding Document for all Federal Government procurement contracts exceeding Rupees ten (10)
million. Failure to provide such Integrity Pact shall make the bid non-responsive.

Rates inclusive of all taxes

The quoted rates should be inclusive of all applicable taxes, duties, liabilities, overheads,
transportation charges etc. The exemption in Taxes will only be allowed against the Exemption
Certificate issued by the relevant Tax Department. The bidders should be registered with all
applicable tax departments.

For Contractor
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IB.25.

25.1.

25.2.

Code of Conduct

It is the Employer’s policy that Contractors to observe the highest standards of ethics during the
procurement and execution of contracts. In pursuit of this policy, the Employer follows, inter alia,
the instructions contained in PPR-2004 which defines:

“blacklisted” means a bidder that is declared by the Authority untrustworthy after establishing
the fact that the bidder was found involved in any corrupt and fraudulent practice or practices; or
if the bidder is declared incapable by the Authority due to its established performance failure
during the execution of the contract; or if the bidder deviates from its prior commitment or
declaration made regarding the bid or proposal submitted by the bidder.

“corrupt and fraudulent practices” in respect of procurement process, shall be either one or any
combination of the practices including,-

i.  “coercive practices” which means any impairing or harming or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence the actions
of a party to achieve a wrongful gain or to cause a wrongful loss to another party;

ii. “collusive practices” which means any arrangement between two or more parties to the
procurement process designed to stifle open competition for any wrongful gain, and to
establish prices at artificial, non-competitive levels;

iii. “corrupt practices” which means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

iv. “fraudulent practices” which means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation; and

v. “obstructive practices” which means harming or threatening to harm, directly or
indirectly, persons to influence their participation in a procurement process, or affect the
execution of a contract;

Under PPR-2004, the Employer can inter alia blacklist bidders found to be indulging in corrupt or
fraudulent practices. Such barring action will be duly publicized and communicated to the PPRA.
Such matters would be referred to the Blacklisting Committee that is empowered to take action
accordingly.

NATURE OF OFFENSE / FAULT MEANS OF VERIFICATION

Corruption Actual instance verifiable as per law of land and applicable
rules and regulations of SBP

Deviation from commitment If the bidder deviates from its prior commitment or
declaration made regarding the bid or proposal submitted
by the bidder.

Fraud Cross verification of documentary undertakings submitted
by Contractor/ Bidder/Consultant/Supplier

Collusion Results of Bid/Proposal analysis resulting in substantive
evidence of collusion

Performance Deficiencies Documented evidence in form of performance deficiencies
not suitably responded or defended by Contractor/ Bidder/
Supplier/ Consultant

However such barring action shall be undertaken only after Contractor who is to be barred and
blacklisted shall be accorded adequate opportunity of being heard. Decision of the Blacklisting
Committee of SBP BSC will be final and conclusive.
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25.3.

254.

25.5.

25.6.

The receipt for any money paid by the bidders will not be considered as any acknowledgement of
payment to the Contractor unless such receipt is signed by a duly authorized officer of the
Employer and Contractor shall be solely responsible for seeing that a proper receipt is provided.

Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify any
discriminatory and difficult conditions, introduced by Employer which discriminates between
bidders or that is considered to be met with difficulty. In ascertaining the discriminatory or
difficult nature of any condition reference shall be made to the ordinary practices of that trade,
manufacturing, construction business or service to which that particular procurement is related.
However in certain conditions Employer may describe exceptions or preferences consistent with
Rule-4 of PPR-2004.

Employer’s policy requires that selected Contractor shall provide professional, objective, and
impartial advice and services and at all times hold the Employer’s interests paramount, strictly
avoid conflicts with other assignments or their own corporate interests and act without any
consideration for future work. Bidders have an obligation to disclose any situation of actual or
potential conflict that impacts their capacity to serve the best interest of the Bank, or that may
reasonably be perceived as having this effect. Failure to disclose said situations may lead to the
disqualification of the bidder and termination of contract arising out of this procurement

Without limitation on the generality of the foregoing, Contractors and any of their affiliates, shall
be considered to have a conflict of interest and shall not be recruited, under any of the
circumstances set forth below:

a) A Contractor that has been engaged by the Employer to provide goods, works or services
other than consulting services for a project, and any of its affiliates, shall be disqualified
from providing consulting services related to those goods, works or services. Conversely,
Contractor hired to provide consulting services for the preparation or implementation of
a project, and any of its affiliates, shall be disqualified from subsequently providing goods
or works or services other than consulting services resulting from or directly related to
the firm'’s consulting services for such preparation or implementation.

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall
not be hired for any assignment that, by its nature, may be in conflict with another
assignment of the Contractor to be executed for the same or for another client.

c) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or family
relationship with a member of the Bank’s staff who is directly or indirectly involved in any
part of (i) the preparation of the specifications of the goods, (ii) the selection process for
such assignment, or (iii) supervision of the Contract, may not be awarded a Contract,
unless the conflict stemming from this relationship has been resolved in a manner
acceptable to the appropriate authority of the Employer.

d) Bidders shall not recruit or hire any agency or current employees of the Bank. Recruiting
former employees of the Employer or other civil servants to work for the bidders is
acceptable provided no conflict of interest exists. When the Contractor nominates any
government employee as Personnel in their bid, such Personnel must have written
certification from their government or employer confirming that they are on leave without
pay from their official position and allowed to work full-time outside of their previous
official position. Such certification shall be provided to the Employer by the Contractor as
part of bid.
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IB.26.  Overriding Effect:
26.1. The provision of Public Procurement Rules-2004 shall have prevailing effect.
[B.27.  One Bid per Bidder

27.1. Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder
who submits or participates in more than one bid will be disqualified

For Contractor NI
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BID DATA SHEET (BDS)

The following specific data for goods and services to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB) Section III. Whenever there is a conflict
between BDS and ITB, the provisions of BDS shall prevail over those in ITB.

SBP BSC(Bank) Hyderabad

Rehabilitation/ Strengthening works of Cross Flow Cooling Tower with Floor installed at SBP
BSC Hyderabad.

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the
PPRA Rules-2004, Rule-36(b) i.e Single stage - two envelope procedure. The bid shall
comprise a single package containing two separate envelopes. Each envelope shall
contain separately the Financial Proposal and the Technical Proposal. The envelopes
shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” in bold and
legible letters to avoid confusion. Initially, only the envelope marked “TECHNICAL
PROPOSAL” shall be opened and the envelope marked as “FINANCIAL PROPOSAL” shall
be retained in the custody of the Employer without being opened. The Employer will
evaluate the technical proposal in a manner prescribed in Schedule B to Bid, without
reference to the price and reject any proposal which does not conform to the specified
requirements.

SBP BSC(Bank) Hyderabad

Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

Each bidder shall furnish, as part of his bid a Bid Security of minimum Rs 85,000 in the
shape of Pay Order / Demand Draft /Deposit at call in favor of SBP-Banking Service
Corporation valid for a period 28 days beyond the Bid Validity date. The Bid Security in
original is required to be submitted with Technical Bid.

Bid Validity period is 180 days from the date fixed for opening of the Bids

Only original Bid is to be submitted

As mentioned in Invitation to Bid

For Contractor
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As mentioned in Invitation to Bid

Chairman Grievances Committee,
Office of the Director Human Resource Management Department

1st Floor, BSC House State Bank of Pakistan Main Building Complex,
LI.Chundrigar Road, Karachi

The Bid Security of the successful bidder shall be retained as Performance Security. The
Performance Security would remain valid till successful completion of Defect Liability
Period and would be released after successful completion of defect liability period.

For Contractor
For SBP BSC
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(Bidding Documents, Section-1, Part-3)
FORM OF BID

(LETTER OF OFFER)
Bid Reference No.

Rehabilitation/ Strengthening works of Cross Flow Cooling Tower with Floor installed at SBP BSC

Hyderabad.
To: Gentlemen,
1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Contract Data, Specifications, Drawings, Schedule of Prices and Addenda
Nos. for the execution of the above-named Works, we, the undersigned, being
a company doing business under the name of and address and

being duly incorporated under the laws of Pakistan hereby offer to execute the subject works and
remedy any defects therein in conformity with the said Documents including Addenda thereto
for the Total Bid Price as stated in Volume-II: Schedule of Prices or such other sum as may be
ascertained in accordance with the said Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security as specified in bidding documents IB.13 “Bid Security”

4. We undertake, if we qualify and our Bid is accepted, to commence the whole Works comprised in
the Contract within stipulated time for completion as mentioned in the bidding documents.

5. We agree to abide by this Bid for the period of 180 days from the date fixed for opening the same
and it shall remain binding upon us and may be accepted at any time before the expiration of that
period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your

written acceptance thereof, shall constitute a binding contract between us.

7. We undertake, if our Bid is accepted, to provide the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the most advantageous bid or any bid you may
receive.
0. We do hereby declare that the Bid is made without any collusion, comparison of figures or

arrangement with any other person or persons making a bid for the Works.

Dated this day of , 2024

Signature in the capacity of duly authorized to sign bid for and on
behalf of the ( name of Bidder)

(Name of Bidder in Block Capitals)

(Seal)

Address

Witness:

T e T
For Contractor B

For SBP BSC
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(Signature)

Name:

Address:

For Contractor
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(Bidding Documents, Section-1, Part-4)

SCHEDULES TO BID INCLUDE THE FOLLOWING

Schedule A to Bid: Schedule of Prices

Schedule B to Bid: Qualification Information and Bid Evaluation Criteria
Schedule C to Bid:  Specific Works Data

Schedule D to Bid: Works to be Performed by Subcontractors

Schedule E to Bid: Proposed Methodology/ Work Program of the Bidder

& 1k W

Schedule F: to Bid Integrity Pact

For Contractor B
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SCHEDULE-A TO BID

SCHEDULE OF PRICES
(Financial Bid)

- - -- REFER TO VOLUME-II OF THE BIDDING DOCUMENTS - - - -

ke

e — ~ d 5 .‘/«'
For Contractor N

For SBP BSC



Page |200f64

SCHEDULE-B TO BID

TECHNICAL BID EVALUATION CRITERIA

1. Qualification Criteria

1.1. General

Qualification will be based on all the criteria given in succeeding para. Employer reserves the
right to waive minor deviations, if these don’t materially affect the capability of an applicant to
perform the contract. Joint Venture or consortium is not allowed. The Employer reserves the
right to seek further information and / or verify the information furnished by the applicants. In
this regard, Employer reserve the right to have site visit to verify the previous installation /work
experience etc. The Employer may reject any application for any misrepresentation knowingly
made by any applicant in, or pursuant to, their application or for any statement furnished in
connection therewith, and intended to be relied upon by the Employer, which is incorrect in any

respect.
1.2. Parameters of Bid Evaluation & Qualification
Annexure /
<. Page No. of
SNO. Description attached
Document
1. Bid is un-conditional, conditional bids shall be rejected.
2. Duly filled and signed Form of Bid.
3. Bid Security as required in clause IB-13
Bidder must be registered with FBR in Income Tax and General Sales
4. Tax and must active taxpayer as per Federal Board of Revenue (FBR’s)
revenue Data base i-e Active Tax Payer List.
Bidder shall be held non-responsive if Bidder’s name is found in
Schedule-1V (https://nacta.gov.pk/proscribed-persons-2/) and list of
5. organizations / Splinter Outfits https://nacta.gov.pk/ proscribed-
organizations/ notified by National Counter Terrorism Authority
NACTA Pakistan
i. Name of Company
ii. Company Legal Status: (Tick Anyone and provide relevant
documents)
1. In case of Individual / Sole Proprietor
a) Copy of CNIC
b) Affidavit that firm is individual / Sole proprietor
2. In case of Associated of Persons (AOP)
a) Partnership Deed
6. b) No. of Partners along with CNIC

3. In case of (Pvt.) limited
a) Copy of Article of Association / Memorandum
b) Form 29, Form A and Nos of Directors along with copy of
CNIC
iii. Contact details,
a) Telephone, Mobile No., Fax numbers(if any), email address
(if any)
b) Postal Address

For Contractor
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Affidavit on non-judicial stamp paper of not being blacklisted, declared
in-eligible or debarred by any organization / department for corrupt or
fraudulent practices, or no failure to perform with SBP BSC in past.

Bidder shall also provide the satisfactory performance certificates
issued by the Bank (SBP BSC). If timely completion of project as per
work program and cost is not achieved in any of the previous Contracts
executed by the bidder to the Bank (SBP BSC) in the last three years, the
bidder shall be held non-responsive.

The Bidder should also be registered with relevant / concerned
Revenue Authority. If not registered, the 100% tax shall be deducted at
source as per applicable law and credited to relevant account.

10.

Minimum two (2) works (construction/repair/ renovation/
maintenance of similar nature) of cost Rs 2,100,000/- or more each,
executed during last 5 (five) years (Work order/ completion certificates
to be attached).

11.

Minimum available Liquid assets of 0.7 Million (Bank statement of
three months produced between date of publication of tender notice
and bid submission date be submitted as evidence showing required
balance at any one instant in the statement of last three months)

12.

Acceptance of the Proposed Work Program as given in Schedule-E to Bid
or submission of Work Program proposed by the bidder with overall
project duration as mentioned in the contract data.

For Contractor
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SCHEDULE-C TO BID
SPECIFIC WORKS DATA

1. Location of Site:

“State Bank of Pakistan, BSC Hyderabad Office Thandi Sarak”

2. Major Items of Contract:

Supply, Fabrication, Installation of New MS Galvanized type C- Channel Size 3x2 inch
having thickness 4mm about for three cell having thickness Installation of new channel
by jointing with arc welding and along with new nut bolts of Galvanized type with
double washer & accessories of CT Metal Structure, provide additional support as per
site requirement. Complete in all respect with material, hardware and accessories.
Supply, Fabrication, Installation of New MS Galvanized Angle, Size 2inch having
thickness 6 mm. Installation of new angle by jointing with arc welding and along with
new nut bolts of Galvanized type with accessories CT Metal Structure, provide
additional support as per site requirement. Complete in all respect with material,
hardware and accessories.

Wash by chemicals PVC Corrugated Fins having 400 Microns thickness Compatible
with cross flow induced draft type) Square cooling tower. Complete in all respect Size
of Each Fills: 35 x 30 inch.

Painting of complete cooling tower.

Installation of new Float Valves for Fresh Water Feed Lines. Complete in all respect
with material and replacement of gasket and other parts where necessary. Complete
in all respect with material, hardware and accessories

Roof concrete repairing by Screed water proofing under Cooling Tower.

Patch plaster repairing of parapet walls adjacent to two parapet walls of cooling tower.

For Contractor
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SCHEDULE-D TO BID

WORKS TO BE PERFORMED BY SUBCONTRACTORS
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Proposed Methodology/ Work Program

SCHEDULE - E TO BID

Bidder shall provide a program in a bar-chart showing the sequence of work items by which he proposes
to complete the Works of the entire Contract. The program should indicate the sequence of work items
and the period of time during which he proposes to complete the Works including the activities like
designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing,
delivering, construction of civil works, erection, testing and commissioning of Works to be supplied under
the Contract. The proposed sequence of execution of various sections of the project shall be according to
the given Key Performance Indicators (KPIs) as following;

Sr.

Description of Activity

Total
Days

Start
Date

Finish
Date

Execution Scheduled Days

0-30

31-60

61-90

91-120 | 121-150

151-180

01

Supply, Fabrication,
Installation of New MS
Galvanized type C-
Channel and MS
Galvanized Angle iron in

all three cells

60

02

Dismantling of all PVC
Corrugated Fins and
Wash by chemicals
having 400 Microns
thickness

15

03

Painting of complete
cooling tower and
installation of new float

valves.

15

04

Roof concrete repairing
by Screed water proofing

under Cooling Tower.

60

05

Patch plaster repairing
of parapet walls adjacent
to cooling tower and

colour work.

30

07

Punch List works &
Handing/Taking Over

15

For Contractor
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The above Key Performance Indicators should be taken into consideration by the bidder in order to
execute the works.

Signatures: Stamp:

If the above KPI is not acceptable to any bidder, the bidder will prepare its own Work Program along with
detailed justification for its change. Bids without above given Work Program or bidder’s own proposed
Work Program without justification shall not be considered responsive.

For Contractor N
For SBP BSC
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SCHEDULE - F TO BID
(INTEGRITY PACT)

(On non-judicial stamp paper worth Rupees 100)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS OF
GOODS, SERVICES & WORKS IN CONTRACTS WORTH

RS 10.00 MILLION OR MORE
Contract No. Dated:-
Contract Value:
Contract Title: -------mnmmmmmme e e e e e e e
____(name of Bidder) hereby declares that it has not obtained or induced the

procurement of any contact, right, interest, privilege or other obligation or benefit from State Bank of
Pakistan -BSC(SBP-BSC) or State Bank of Pakistan and its Subsidiaries through any corrupt business
practice.

Without limiting the generality of the foregoing, _(name of Bidder)
represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent,
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission,
gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the
object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation
or benefit in whatsoever form SBP-BSC except that which has been expressly declared pursuant hereto.

____(name of Bidder) certifies that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with SBP-BSC and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

___(name of Bidder) accepts full responsibilities and strict liability
for making any false declaration, not making full disclosure, misrepresenting facts or taking any action
likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other rights and remedies available to SBP-BSC under any law, contract or other
instrument, be void able at the option of the SBP-BSC.

Notwithstanding any right and remedies exercised by SBP-BSC in this regard, _ (name of
bidder) agrees to indemnify SBP-BSC for any loss or damage incurred
by it an account of its corrupt business practices and further pay compensation to SBP-BSC in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by
__(Name of Bidder) as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from SBP-BSC

Name of Buyer: __(SBP-BSC)
Signature:

(Seal)

Name of Supplier/Bidder:
Signature:

(Seal)

For Contractor g
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Bidding Documents, Section-2, Part-1)

CONDITIONS OF CONTRACT

TABLE OF CONTENTS

Clause No. Description

1. General Provisions

2. The Employer

3. Engineer’s/Employer’s Representatives
4, The Contractor

5. Employer’s Right

6. Employer’s Risks

7. Time for Completion

8. Taking Over

0. Remedying Defects

10. Variations And Claims

11. Contract Price And Payment
12. Default

13. Risks And Responsibilities
14. Insurance

15. Resolution of Disputes

16. Integrity Pact

17. Code of Conduct

18. Overriding Effect

19. Specifications and Epilogues
20. Indemnification

21. Confidentiality

22. Independent Contractor

23. Materials obtained / discovered during excavation
24. Site clearance

25. Health Safety, Environment and Security
26. Utilities

27. Attendance of Meetings

28. First Aid facilities

29. Utility Lines

30. Others
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1.1

1.11

1.1.2

1.1.3

1.1.4

1.1.5

1.1.6

1.1.7

1.1.8

1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions

In the Contract as defined below, the words and expressions defined shall have the following
meanings assigned to them, except where the context requires otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the Contract Data.
“Specifications” means the document as listed in the Contract Data, including Employer’s
requirements in respect of design to be carried out by the Contractor (if any), and any Variation

to such document.

“Drawings” means the Employer’s drawings of the Works as attached herewith, and any Variation
to such drawings.

Persons

“Employer” means the person named in the Contract Data and the legal successors in title to this
person, but not (except with the consent of the Contractor) any assignee.

“Contractor” means the person named in the Letter of Acceptance and the legal successors in title
to this person, but not (except with the consent of the Employer) any assignee.

“Party” means either the Employer or the Contractor.
Dates, Times and Periods

“Commencement Date” means the date within fourteen (14) days after the date the Contract
comes into effect or any other date named in the Letter of Award.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the Contract Data (or
as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on
or off the Site, including overheads and similar charges but does not include any allowance for
profit.

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things required for the
execution of the Works but does not include Materials or Plant intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.

“Employer’s Risks” means those matters listed in Sub-Clause 6.1.

For Contractor
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1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.2

1.3

1.4

1.5

1.6

“Force Majeure” means an event or circumstance which makes performance of a Party’s
obligations illegal or impracticable and which is beyond that Party’s reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the
Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of the Works.

“Site” means the places provided by the Employer where the Works are to be executed, and any
other places specified in the Contract as forming part of the Site.

“Variation” means a change which is instructed by the Engineer/Employer under Sub-Clause 10.1.

‘Works” means any or all the works whether Supply, Installation, Construction etc. and design (if
any) to be performed by the Contractor including temporary works and any variation thereof.

“Engineer” means the Engineer in-charge to be nominated in Letter of Acceptance.
Letter of Acceptance means the formal acceptance of the Bid by the Employer

Contract Price means the sum stated in the Letter of Acceptance as payable to the Contractor for
execution and completion of the Works.

Interpretation

Words importing persons or parties shall include firms and organizations. Words importing
singular or one gender shall include plural or the other gender where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an
ambiguity or discrepancy is found in the documents, the priority of the documents shall be in
accordance with the order as listed in the Contract Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

Communications

All Communications related to the Contract shall be in English/ Urdu language. A notice shall be
effective only when it is delivered to the concerned party.

Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices
and pay all fees and other charges in respect of the Works.

THE EMPLOYER

2.1 Provision of Site

For Contractor
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2.2

2.3

2.4

The Employer shall provide the Site and right of access thereto at the times stated
in the Contract Data.

Permits etc.

The Employer shall, if required under law/ rules and requested by the Contractor,
shall cooperate with the Contractor in applying and obtaining permits, licences or
approvals etc. in context of the Contract.

Engineer’s/Employer’s Instructions

The Contractor shall comply with all instructions given by the Employer or the
Engineer, if notified by the Employer, in respect of the Works including the
suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Employer shall
affect the Contractor’s obligations.

3. ENGINEER’S/EMPLOYER’S REPRESENTATIVES

The Employer shall appoint a duly authorized person (The Engineer In-charge), to act for him and
on his behalf for the purpose of this Contract. This authorised person shall be fully authorised with
respect to the Works except the authority to approve the variations, issuance of suspension and
termination notices and sanctioning of the payments to be made to the Contractor under the

Contract.
4. THE CONTRACTOR
4.1 General Obligations

4.2

4.3

4.4

The Contractor shall carry out the Works properly and in accordance with the Contract. The
Contractor shall provide all supervision, labour, Materials, Plant and Contractor’s
Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a qualified representative at site on full time basis to supervise
the execution of work and to receive instructions on behalf of the Contractor but only after
obtaining the consent of the Employer for such appointment which consent shall not be
unreasonable withheld by the Employer. Such authorized representative may be
substituted/replaced by the Contractor at any time during the Contract Period but only
after obtaining the consent of the Employer as aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor shall not
subcontract any part of the Works without the consent of the Employer.

Performance Security

For Contractor
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4.5

4.6

4.7

The Contractor shall furnish to the Employer within fourteen (14) days after receipt of
Letter of Acceptance a Performance Security at the option of the bidder, in the form of Bank
Draft or Bank Guarantee or an insurance company having at least AA rating from
PACRA/JCR for the amount and validity specified in Contract Data.

Contractor’s Equipment

The Contractor shall have to bring at site of works and maintain the minimum construction
equipment required for execution of works at site. Proper record of all such equipment
shall be maintained by the Contractor and made available to the Employer as and when
asked to do so. Prior approval of the Employer will be required for demobilization/shifting
of any tool and plant from the site of works under this Contract

Employer’s Approvals

Contractor shall get approval of all the materials, fixtures and method statements well
before the time from the Employer. The absence of supervisory staff or approvals or
consent or comments from the Employer shall not affect the Contractor’s obligations under
the Contract.

Observance of Law

Contractor shall strictly follow the applicable labour laws, industrial relations acts, standing
orders, ordinances, social security acts, employees’ old age benefits acts; workmen’s
compensation acts etc. in their letter and spirit and indemnify the Employer against any
claim, compensation or penalty in this regard. This is an independent contract and no
employment relation exists between the contractor and the Employer.

5. Employer’s Rights

Without prejudice to any other rights under the Contract and / or applicable law, Employer shall
have following rights:

I

iil.

iv.

The Employer reserves the right to change the scope of works during the executions of the
Works; quantities of certain item(s) can be increased, decreased or absolutely deleted or
substituted with some alternative item for which new rates shall be decided as per Clause-
10.2.

The Employer reserves the right to reject a part or whole of the Works and hold any amount
claimed by the Contractor against the items or Works for which, the prior approval of the
samples was required by the Employer but was not obtained by the Contractor.

The Employer reserves the right to recover any amount from the payable amounts to the
Contractor against any losses or damages incurred to the property, data, or persons of the
Employer due to the Contractor or his workers negligence.

The Employer reserves the right to expel out any employee of the Contractor if found
involved in a crime or illegal or unethical activities within or outside the Site.

The Contractor agrees that he shall have no right to claim any direct and / or indirect losses
resultant of the above acts by the Employer.

6. EMPLOYER'’S RISKS

6.1 The Employer’s Risks
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The Employer’s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the
Country;

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within
the Country;

c) riot, commotion or disorder by persons other than the Contractor’s personnel and other
employees including the personnel and employees of Sub-Contractors, affecting the Site and/or
the Works;

d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any
nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other
hazardous properties of any explosive nuclear assembly or nuclear component of such an
assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for
the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic
speeds;

f) use or occupation by the Employer of any part of the Works, except as may be specified in the
Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any
part of the Works by the Employer’s personnel or by others for whom the Employer is responsible;
h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor’s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the
Site during the performance of the Works, for which the Contractor immediately notified to the
Employer and accepted by the Employer.

7. TIME FOR COMPLETION
71 Execution of the Works

The Contractor shall commence the Works on the Commencement Date as specified in the
work order issued by the Employer and shall proceed expeditiously and without delay and
shall complete the works within the time stipulated Contract Data observing all the time
lines/target dates provided in the approved Work Program.

7.2 Work Program

The Contractor will have to prepare work program on the basis of Key Performance
Indicators (KPIs) given in the Schedule-E to Bid or will submit work program its own
assumption along with detailed justifications. Once the proposed Work Program has been
approved by the Employer, it will have to be followed in letter & spirit.

Failure to perform according to the approved Work Program shall be considered as the
Contractor’s default and Employer reserves the right to invoke all or any remedy available
in clause12.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances,
notify the Employer of any event(s) falling within the scope of Employer’s Risks, or Early
Warnings, or adverse ground conditions, force majeure not leading to Contract termination,
or any instruction of the Employer to slow down the progress of works or change in the
scope of Works by the Employer requiring additional time for completion of the Works as
per the revised scope of Works, may request the Employer to extend the Completion Time
reasonably. The Contractor must have to provide complete record of the circumstances on
account of which extension of time is being applied along with an up-dated

‘N\7" Py

For Contractor g

For SBP BSC



Page |330f64

9.

9.1

9.2

program/schedule in bar chart form for completion of the balance works. The Employer
may evaluate the request lodged by the Contractor and extend the Completion Time. The
decision of the Director/Head Engineering will be final & binding upon the Contractor.

It is being understood and agreed by the Contractor that the sole remedy for delay shall be
extension in the time for performance of the Contractor’s work, which extension shall not
be subject to any valuation.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Employer
without prejudice to any other rights under the Contract and / or applicable law shall
deduct liquidated damages at rate as mentioned in the Contract Data.

TAKING-OVER

8.1 Completion
The Contractor shall notify to the Employer along with As-built Drawings and Inventory List
to issue the Provisional Completion Certificate and take over the Works when he considers
that the Works are completed.

8.2 Taking-Over Notice
Within 15 days after receipt of notice, the Employer shall issue a Provisional Completion
Certificate to the Contractor and take over the Works if the Works are substantially complete
as per the Contract and to the entire satisfaction of the Employer.

If the Works are not completed to the entire satisfaction of the Employer, the Employer will
issue a detailed account of the balance or defective works to the Contractor within fifteen
(15) days after receipt of notice from the Contractor to take over the whole or a part of the
Works. In case of minor defects/ outstanding Works, the Employer at its sole discretion, may
take over the Works and issue the Provisional Completion Certificate after obtaining a
written undertaking from the Contractor to rectify the punch list items/ outstanding Works
during the Defects Liability period.

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Provisional
Completion Certificate carry out, at no cost to the Employer, repair and rectification work which is
necessitated by the earlier execution of poor quality of work or use of below specifications material
in the execution of Works and which is so identified by the Employer/Engineer in writing within
the said period. Upon expiry of the said period, and subject .to the Contractor’s faithfully
performing his aforesaid obligations, the Employer/Engineer shall issue a Final Completion
Certificate

Failure to remedy any such defects or complete outstanding work within a reasonable time shall
entitle the Employer to carry out all necessary works at the Contractor’s cost.

Uncovering and Testing

The Contractor shall give not less than five days’ notice in writing to the Engineer-in-charge of
work before covering up or otherwise placing beyond the reach of measurement any work in
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order that same may be measured, and correct dimensions thereof be taken before same is
covered or placed beyond the reach of measurement.

The Engineer-in-Charge shall check the Contractor’s Work and notify the Contractor of any Defects
if found. Such checking shall not affect the Contractor’s responsibilities. The Employer may
instruct the Contractor to search for a defect and to uncover/ or testing any work that the he
considers may have a Defect

9.3 Failure to remedying Defects

Failure to remedy any defect(s) or complete the outstanding Works except the defects not
attributable to the Contractor, to the entire satisfaction of the Employer within a notified time
shall entitle the Employer to extend the defect liability period and / or carry out all necessary
works at the Contractor’s risk to cost in accordance with clause 12.

10. VARIATIONS AND CLAIMS
10.1 Rightto Vary
The Employer/Engineer may issue Variation Order(s) in writing. Where for any reason it
has not been possible for the Employer/Engineer to issue such Variations Order(s), the
Contractor may confirm any verbal orders given by the Employer/Engineer in writing and
if the same are not refuted/denied by the Employer/Engineer within seven (7) days of the

receipt of such confirmation the same shall be deemed to be a Variation Orders for the
purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or

c) rates notified by the Government Departments/agencies, or

d) in the absence of appropriate rates, the rates in the Contract shall be used as the
basis for valuation, or failing which

e) at appropriate new rates, as may be agreed or which the Engineer/Employer

considers appropriate, or

Contractor’s profit & overheads shall be up to 15% of the cost of labour & materials, cartage,
etc. Taxes shall be considered as per actual rate while analyzing rates for any extra items.
For valuation of variations and approval of rates for non-BOQ/extra items, the decision of
the Director Engineering will be final & binding upon the parties.

10.3 Early Warning

The Contractor shall notify the Engineer/Employer in writing as soon as he is aware of any
circumstance which may delay or disrupt the Works, or which may give rise for Extension
in time.

To the extent of the Contractor’s failure to notify, which results to the Engineer/Employer
being unable to keep all relevant records or not taking steps to minimize any delay,
disruption, the Contractor’s entitlement to extension of the Time for Completion may be
reduced/rejected.

‘N\7" Py

For Contractor g

For SBP BSC



Page |350f64

11.

11.1

11.2

11.3

11.4

11.5

10.4 Variation Procedure

The Contractor shall submit to the Engineer/Employer an itemized make-up of the value of
variations within twenty eight (28) days of the instruction. The Engineer/Employer shall
check and if possible agree the value. In the absence of agreement, the Employer shall
determine the value.

CONTRACT PRICE AND PAYMENT
(a) Terms of Payments

The Employer shall verify these bills and payments shall be released to the Contractor within
thirty (30) days after joint verification of the bill by the Employer & the Contractor and after
deduction of retention money, applicable taxes or any such other sum determined by the
Employer.

(b) Imbalanced Bid

In case of imbalanced bid (abnormally high/low rates than market/ Employer’s Engineer’s
estimate) duly justified by the contractor, the payments against such running bills will be made by
the employer up to 80% of the running bill after required deductions. The remaining amount will
be settled at the time of final settlement upon completion of work to the satisfaction of the
Employer.

Submission of Statements of Work Done/ Interim Bills
The Contractor shall submit the bills only after the payment against last or previously submitted
bills has been made by the Employer.

Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a statement for
interim payment by the Contractor, the Engineer shall verify the same and within a period not
exceeding thirty (30) days from the said date of submission by the Contractor, the Employer shall
pay to the Contractor the sum verified by the Engineer less retention money at the rate stated in
the Contract Data and all applicable taxes and duties.

Retention Money

Retention money shall be paid by the Employer to the Contractor after the expiry of defect liability
period, the remedying of notified defects and the completion of outstanding work, all as referred
to in Sub-Clause 9.1.

If the Contractor fails to complete the Works and rectification of any defects as per the entire
satisfaction of the Employer under Clause-09, this Retention Money and Performance Security will
be withheld by the Employer and it shall be released after adjustment of any claims against the
Contractor or cost of any defects corrected through other sources or Contractors at the risk to cost
of the Contractor.

Final Payment
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11.6

11.7

11.8

Upon issuance of Final Completion Certificate, the payments pertaining to the Works completed
during Defects Liability Period and / or money as Retention Money shall be released as per sub-
Clause-11.4 and the accounts for the contract shall be closed. The Employer shall release payments
within sixty (60) days.

Currency
Payment shall be in the currency stated in the Contract Data.
Mobilization Advance

If requested by the Contractor, an interest-free Mobilization Advance up to 15 % of the Contract
Price stated in the Letter of Acceptance shall be paid by the Employer to the Contractor in two
equal parts upon submission by the Contractor of a Mobilization Advance Guarantee for the full
amount of the Advance in the specified form from a Scheduled Bank in Pakistan subject to approval
of Director/Head Engineering Payments shall be made as per the following criteria;

a) First part of the Mobilization Advance within twenty (20) days after verification of the
approved/ legible Bank Guarantee from the issuing bank.

b) Second part of the mobilization advance on arrival of required tools & plants and
commencement of Works at site to the entire satisfaction of the Employer.

Mobilization Advance paid to the Contractor shall be recovered from the interim bills of the
Contractor @ 15% of total amount of work done at site for the bill being processed till the time
that whole of the amount of Mobilization Advance has been recovered.

Secured Advance

The Employer at his sole discretion may provide to Contractor Secured Advance against an
indemnity bond acceptable to the Employer of such sum as the Engineer in charge may consider
proper in respect of non-perishable materials brought at the Site but not yet incorporated in the
permanent Works subject to approval of Director/Head of Engineering, provided that:

(a) The materials are in accordance with the Specifications for the permanent works;

(b) Such materials have been delivered to the Site and are properly stored and protected
against loss or damage or deterioration to the satisfaction of the Engineer in charge but
at the risk to cost of the Contractor;

(d) The Contractor’s records of the requirements, orders, receipts and use of materials are
keptin a form approved by the Engineer in charge, and such records shall be available for
inspection by the Engineer in charge;

(d) The Contractor shall submit with his monthly statement the estimated value of the
materials on Site together with such documents as may be required by the Engineer in
charge for the purpose of valuation of materials and providing evidence of ownership and

payment therefore;

(e) Ownership of such materials shall be deemed to vest in the Employer and these materials
shall not be removed from the Site or otherwise disposed of without written permission
of the Employer.

f) 60% of the purchase price of the item/material or 50% of tender price of the

item/material whichever is lesser, after measuring the quantity & verification of the
quality of materials at site by the Employer may be paid

The amount of Secured Advance against any item(s)/materials shall be recovered from the next
three (03) bill of the Contractor in the form of three equal installments. The Employer reserves
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11.9

11.10

12.

the right to recover all outstanding amount of the Secured Advance from very 1st bill of the
Contractor submitted after release of the Secured Advance.

Changes in Taxes and Duties

If, after the date of submission of Bids, there occur changes in the taxes and duties which cause
additional or reduced cost to the Contractor in the execution of the Contract, such additional or
reduced cost shall be added to or deducted from the Contract Price accordingly. Decision of the
Director/Head Engineering will be final & conclusive in this regard.

Price Adjustment
Prices quoted by the Contractor shall remain fixed; no Price Adjustment shall be made for any
variation in the market prices.

DEFAULT
12.1 Default, Termination of the Contract and Compensation to the Employer

(a) Default by the Contractor:

If the Contractor abandons the Works, delays abnormally, or misses the target dates
mentioned in the approved Work Program or refuses or fails to comply with a valid
instruction of the Employer, or if Contractor materially or consistently breaches the
Contract, the Employer may give a notice under this sub-clause stating the default. If the
Contractor has not taken practicable steps to remedy the default or cover up the backlog
within fifteen (15) days after receipt of the Employer’s notice, the Employer may by serving
a second notice within twenty five (25) days, terminate the Contract asking the Contractor
to demobilize from the Site leaving behind the Equipment required for completion of the
outstanding Works at risk & cost of the Contractor or the Employer may deploy extra
resources to cover up the backlog at the risk & cost of the Contractor. The decision of the
Director/Head Engineering will be final and conclusive in this regard.

(b) Default by the Employer:

If the Employer fails to pay in accordance with the Contract, or is, despite a written
complaint, in breach of the Contract, the Contractor may give a notice under this sub-clause
stating the default. If default is not remedied within fifteen (15) days by the Employer after
receipt of the notice, the Contractor may suspend execution of all parts of the Works. If the
default is not remedied within thirty (30) days after receipt of first notice, the Contractor
may serve a second notice within thirty (30) days and terminate the Contractand demobilize
from the Site.

(c) Employer’s sole discretion:
The Employer shall be entitled to terminate the Contract, at any time for the Employer’s
convenience, by giving notice of such termination to the Contractor. The termination shall
take effect within 15 days after the Contractor receives the notice.

(d) Insolvency:
If either partis declared (or is likely to be declared) insolvent under any applicable law, the
other party may terminate the Contract by serving a notice immediately. The Contractor
shall demobilize from the Site leaving behind the Equipment required for completion of the
outstanding Works in case of Contractor’s insolvency.

(e) Criminal/ Offensive act by the Contractor or his employees:
sIf the Contractor or any of his employees commits a serious crime within the premises of
the Employer which can result in police action under Penal Code Act of Pakistan, the
Employer may terminate the Contract by serving a notice to the Contractor and the
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Contractor shall demobilize from the Site leaving behind the Equipment required for
completion of the outstanding Works at the risk & cost of the Contractor.

Actions in case of failure of the Contractor:

[f the Contractor fails to complete the Works even when the amount of Liquidated Damages
has reached to the maximum fixed limit or the Contractor abandons or suspends the Works,
or commits breach of the terms & conditions of the Contract, the Contractor or any of his
employees commits a serious crime within the premises of the Employer which can result
in police action under Penal Code Act of Pakistan or in any case in which the contractor shall
have rendered himself liable to pay compensation/liquidated damages, the Director/Head
Engineering whose decision shall be final & conclusive, without prejudice to any other right
or remedies, shall have power to adopt all or any of the following courses as he may deem
best suited to the interest of the Employer:

i. To rescind the Contract (of which the recision notice in writing to the Contractor
under the hand of Director/Head Engineering shall be conclusive evidence) and in
which case the retention money and Performance Security of the Contractor shall be
forfeited and be absolutely at the disposal of the Bank;

ii. To employ labour paid by the Employer and to supply materials to carry out the
Works or any part of the Works, debiting the Contractor with the cost of all labour
and the price of the materials (of the amount of which cost and price a certificate of
the Director/Head Engineering shall be final & conclusive against the Contractor)
and crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it had been carried out by the Contractor under the terms
of this Contract; the certificate of the Director/Head Engineering as to the value of
the work done shall be final and conclusive against the Contractor;

iii. To measure up the works of the Contractor and to take such part thereof as shall be
un-executed out of his hands and give it to another contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original Contractor, if the whole had been executed by him (of the
amount of which excess the certificate in writing of the Director/Head Engineering
shall be final and conclusive) shall be borne and paid by the original Contractor and
may be deducted from any money due to him by the Bank under the Contract or
otherwise, or from his retention money or the proceeds of sale thereof or sufficient
part thereof;

iv. If any of the above courses being adopted by the Director/Head Engineering, the
Contractor shall have no claim to compensation for any loss sustained by him by
reasons or his having purchased or procured any materials, or entered in to any
engagements or made any advances on account of, or with a view to the execution of
the works or the performance of the Contract. And in case the Contract shall be
rescinded under the provisions aforesaid, the Contractor shall not be entitled to
recover or be paid any sum for any works theretofore actually performed under this
Contract unless and until the Director/Head Engineering will have certified in
writing the performance of such works and the value payable in respect thereof and
he shall be only be entitled to be paid the value so certified.

V. In case of Contractor’s failure to perform in line with the agreed terms & conditions
laid down in the contract, the Employer may blacklist the Contractor for future
opportunities at the Employer as per clause 18.2 and decision of the Director/Head
Engineering will be final & conclusive. As per Public Procurement Rule-19, the
Contractor will be accorded adequate opportunity of being heard.
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(8)

Notwithstanding to above, Bank will serve notice to the Contractor for joint measurement
of work executed. In case Contractor fails to attend joint measurement, ex parte
measurement shall be carried out.

Payments upon default of Contractor / Termination

In case default of Contractor or termination of Contract, the Contractor shall be entitled to
payment of the unpaid balance of the value of the Works executed only after adjustment
of any sums to which the Contractor is entitled and any sums to which the Employer is
entitled including recovery of all recoverable advance payments. No payment shall be
made against the leftover materials, machinery, plants etc. brought by the Contractor and
against his demobilization. If the total amount already released by the Employer exceeds
any payment due to the Contractor, the difference shall be a recovered from the balance
payable amounts or the Retention Money along with the performance Security. If payable
amount to Bank exceeds the sum which would have been payable to the Contractor, then
the Contractor shall, pay to the Bank the amount of such excess and it shall be deemed due
by the Contractor to the Bank and shall be recoverable accordingly.

13. Warranty

13.1

13.2

The Contractor warrants that the goods supplied under the Contract are new, unused, of
the most recent or current models, and that they incorporate all recent improvements in
design and materials unless provided otherwise in the Contract. The Contractor further
warrants that all goods supplied under this Contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or material is required by
the Procuring agency’s specifications) or from any act or omission of the Contractor, that
may develop under normal use of the supplied goods in the conditions prevailing in the
country of final destination.

If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable
period, the Employer may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and expense and without prejudice to any other rights which the
Employer may have against the Contractor under the Contract.

14. RISKS AND RESPONSIBILITIES

14.1

14.2

Contractor’s Care of the Works
From the Commencement Date until the completion of Works and issuance of Completion
Certificate or Termination by the Employer, the risks of loss or damage to Works, personal
injury, death, and loss of or damage to property of the Employer due to the negligence of the
Contractor, his employees, associates, sub-contractor, assigns etc. all such risks are
Contractor’s risks. The Contractor shall have to make good all damages/losses to the
Employer after receiving written notice from the Employer.

Unless the loss or damage happens as a result of any of the Employer’s Risks, the Contractor
shall indemnify the Employer, or his agents against all claims loss, damage and expense
arising out of the Works.

Force Majeure
If the Contract is frustrated by a force majeure, like the outbreak of war, civil commotion,

and insurrection or by any other event entirely outside the control of either the Employer
or the Contractor, the Employer shall certify that the Contract has been frustrated and is
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being terminated. If an event of force majeure continues for a period of sixty (60) days, the
Contractor can also give a notice of termination. The Contractor shall stop work as quickly
as possible after receiving contract frustration certificate from the Employer and shall be
paid for all work carried out or services rendered before the frustration/ termination of the
Contract and for any work carried out afterwards to which a commitment was made
including the cost of materials and plants reasonably delivered to the Site, after adjustment
of any sums to which the Contractor is entitled as per the Contract, and cost of his
demobilization after recovery of all recoverable advance payments made by the Employer
or the sums to which the Employer is entitled. If the reason ceases to exist, the Parties can
recommence the performance of the Contract under the original terms & conditions if
mutually agreed.

15. INSURANCE

15.1

15.2

The Contractor shall on joint name of employer and Contractor procure a contractor's all
risks of physical loss or damage insurance policy, covering all risk to Works, third party,
and all risks of physical loss to labour or damage caused to the Contractor’s plants,
equipment, materials and any other asset(s) belonging to the Contractor.

Insurance Policy shall cover the damages to the structure, stores if supplied by the Employer
caused by fire, including lightening, riots, strikes, storm, cyclones, flood, earthquake, theft, etc.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the
previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the
Employer may, without prejudice to any other right or remedy, effect insurance for the
cover relevant to such as a default and pay the premiums due and recover the same plus a
sum in percentage given in Contractor Data from any other amounts due to the Contractor.

16. RESOLUTION OF DISPUTES

16.1

16.2

16.3

16.4

If any dispute arises between the parties (Contractor & the Employer), the matter shall be
referred to the Director/Head Engineering who will examine the matter in detail and give
the decision which will be final & binding upon the parties.

In case the Contractor believes that the decision of the Director/Head Engineering was not
in line with the Contract or it is prejudiced, and he does not accept the same, he may give a
notice of dissatisfaction under this sub-clause within 15 days of the decision of the
Director/Head Engineering. If no notice is given within this time, the decision of
Director/Head Engineering shall be final and binding upon the Parties.

In case a dissatisfaction notice is given by the Contractor, the matter may be referred to a
neutral Adjudicator appointed after mutual agreement within 15 days after the notice of
dissatisfaction. Failing to agree upon Adjudicator name within the specified time will result
in finality of the Director/Head Engineering’s decision which will become binding upon the
parties.

If required under any circumstances, the matter may be referred to arbitration under the
Arbitration Act 1940 (Act No. X of 1940) and rules made there under and any statutory
modifications thereto. Arbitration Proceedings shall be held at the place mentioned in the
Contract Data.
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17 INTEGRITY PACT

If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then
the Employer shall be entitled to:

(a)

(b)
©

recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Sub-
Contractors, agents or servants;

Terminate the Contract; and

Recover from the Contractor any loss or damage to the Employer as a result of such
termination or of any other corrupt business practices of the Contractor or any of his Sub-
Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall
demobilize from the Site leaving behind Contractor’s Equipment which the Employer instructs, in
the termination notice, to be used for the completion of the Works at the risk and cost of the
Contractor.

18. CODE OF CONDUCT

18.1

18.2

It is the Employer’s policy to Contractors observes the highest standards of ethics during
the procurement and execution of such contracts. In pursuit of this policy, the Employer
follows, inter alia, the instructions contained in PPR-2004 which defines:

“corrupt and fraudulent practices” includes the offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official or the supplier or
Firm/Company in the procurement process or in contract execution to the detriment of the
procuring agencies; or misrepresentation of facts in order to influence a procurement
process or the execution of a contract, collusive practices among Consultant/ Service
Providers (prior to or after Proposal submission) designed to establish bid Prices at
artificial, non-competitive levels and to deprive the procuring agencies of the benefits of
free and open competition and any request for, or solicitation of anything of value by any
public official in the course of the exercise of his duty;”

Under Rule-19 of PPR-2004, “The Employer can inter alia blacklist bidders found to be
indulging in corrupt or fraudulent practices. Such barring action will be duly publicized and
communicated to the PPRA. Such matters would be referred to the Blacklisting Committee
that is empowered to take action accordingly:

NATURE OF OFFENSE / FAULT MEANS OF VERIFICATION

Corruption Actual instance verifiable as per law of land and
applicable rules and regulations of SBP

Deviation from commitment If the bidder deviates from its prior commitment or
declaration made regarding the bid or proposal
submitted by the bidder.

Fraud Cross verification of documentary undertakings
submitted by Contractor/
Bidder/Consultant/Supplier

Collusion Results of Bid/Proposal analysis resulting in
substantive evidence of collusion

Performance Deficiencies Documented evidence in form of performance
deficiencies not suitably responded or defended by
Contractor/ Bidder/ Supplier/ Consultant
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18.3

18.4

18.5

18.6

However such barring action shall be undertaken only after Contractor who is to be barred
and blacklisted shall be accorded adequate opportunity of being heard. Decision of
Blacklisting Committee of SBP BSC will be final and conclusive.

The receipt for any money paid by the bidders will not be considered as any
acknowledgement of payment to the Contractor unless such receipt is signed by a duly
authorized officer of the Employer and Contractor shall be solely responsible for seeing that
a proper receipt is provided.

Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to
identify any discriminatory and difficult conditions, introduced by Employer which
discriminates between bidders or that is considered to be met with difficulty. In
ascertaining the discriminatory or difficult nature of any condition reference shall be made
to the ordinary practices of that trade, manufacturing, construction business or service to
which that particular procurement is related. However in certain conditions Employer may
describe exceptions or preferences consistent with Rule-4 of PPR-2004.

Employer’s policy requires that selected Contractor shall provide professional, objective,
and impartial advice and services and at all times hold the Employer’s interests paramount,
strictly avoid conflicts with other assignments or their own corporate interests and act
without any consideration for future work. Bidders have an obligation to disclose any
situation of actual or potential conflict that impacts their capacity to serve the best interest
of the Bank, or that may reasonably be perceived as having this effect. Failure to disclose
said situations may lead to the disqualification of the bidder and termination of contract
arising out of this procurement

Without limitation on the generality of the foregoing, Contractors and any of their affiliates,
shall be considered to have a conflict of interest and shall not be recruited, under any of the
circumstances set forth below:

a) A Contractor that has been engaged by the Employer to provide goods, works or
services other than consulting services for a project, and any of its affiliates, shall
be disqualified from providing consulting services related to those goods, works or
services. Conversely, Contractor hired to provide consulting services for the
preparation or implementation of a project, and any of its affiliates, shall be
disqualified from subsequently providing goods or works or services other than
consulting services resulting from or directly related to the firm’s consulting
services for such preparation or implementation.

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates
shall not be hired for any assignment that, by its nature, may be in conflict with
another assignment of the Contractor to be executed for the same or for another
client.

c) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or
family relationship with a member of the Bank’s staff who is directly or indirectly
involved in any part of (i) the preparation of the specifications of the goods, (ii) the
selection process for such assignment, or (iii) supervision of the Contract, may not
be awarded a Contract, unless the conflict stemming from this relationship has been
resolved in a manner acceptable to the appropriate authority of the Employer.

d) Bidders shall not recruit or hire any agency or current employees of the Bank.
Recruiting former employees of the Employer or other civil servants to work for the
bidders is acceptable provided no conflict of interest exists. When the Contractor
nominates any government employee as Personnel in their bid, such Personnel
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must have written certification from their government or employer confirming that
they are on leave without pay from their official position and allowed to work full-
time outside of their previous official position. Such certification shall be provided
to the Employer by the Contractor as part of bid.

19. OVERRIDING EFFECT OF PPR-2004

Whenever in conflict with these documents the stipulations of PPR-2004 (Public Procurement
Rules-2004) shall prevail.

20. SPECIFICATION EPILOGUES

The Work(s) contemplated under the Contract, shall be constructed, completed and
guaranteed, strictly conforming to and in accordance with the stipulated specifications for
execution of such works, providing of materials/services and etc. as provided in the Contract
Documents and or as directed by the Employer.

In the event of missing / non-availability of particular specification (s) applicable to or to
govern the execution of such item(s) of works/ contract hereof, having no effect or bearing
upon the rate/price or valuation of the contract, all material, fabrication, execution and
testing thereof shall conform to the applicable standards, codes/specifications contained in
the following list to equivalent applicable standard and specifications established and/or as
approved in the country of manufacture or supply:

ASTM American Society of Testing Materials

AASHTO American Association of State Highway and Transportation Officials
AWWA American Water Works Association

ASME American Society of Mechanical Engineers

AISC American Institute of Steel Construction

ASA American Standards Association

AWS American Welding Society

BSS British Standard Specifications & Materials)

PSI Pakistan Standards Institute

All quality control and related tests (if required) shall be carried out in accordance with
applicable standards and codes. The cost in this regard shall be borne by the Contractor.

21. SILENCE OF SPECIFICATIONS

The apparent silence of the specifications, plans, or other contract documents as to any detail or
the apparent omission from them of a detailed description concerning any point, shall be regarded
as meaning that only the best generally accepted practice is to be used. All interpretations of the
specifications will be made by the Engineer on this basis.

22. REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK

All work which, as determined by the Engineer or Engineer In-charge, does not conform to the
requirements of the Contract and results in an inferior or unsatisfactory product, will be considered
unacceptable. Unacceptable Work, whether the result of poor workmanship, use of defective
materials, damage through carelessness or any other cause, found to exist prior to the final
acceptance of the Work, shall be removed or replaced at the Contractor's expense.
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23.

No work shall be done without lines and grades having been approved by the Engineer. Work done
contrary to the instructions of the Engineer, Work done beyond the lines shown on the plans, or as
given, except as herein specified, or any extra work done without authority, will be considered as
unauthorized and will not be paid for under the provisions of the Contract. Work so done may be
ordered removed or replaced at the Contractor's expense.

Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer, made
under the provisions of this article, the Engineer will have authority to cause unacceptable Work
to be remedied or removed and replaced and unauthorized Work to be removed and to deduct the
costs from any moneys due or to become due the Contractor

The Contractor shall be liable & indemnify the Employer

Contractor shall be exclusively liable for and shall indemnify and hold harmless the Employer,
its agents and employees from:

a. Making good all losses arising out of the Contractor's negligence or breach of the Contract.
The Employer shall determine the amounts of such losses/ damages and the Contractor
hereby expressively waives his all or any right to change or challenge the same. The
Contractor shall have to make good all such losses/ damages within time frame specified
in the Notice, to the entire satisfaction of the Employer after receiving written notice from
the Employer.

b. All losses arising from the automatic transfer of employment of Contractor's and its sub-
contractor's employees to premises or any third party on the expiry or termination of the
Contract including, in relation to the employees:

i. All liabilities in respect of their employment before or after the expiry or termination
of the Contract and
ii.The costs of terminating their employment and any claims arising there from.

C. Any tax, government duties, insurance contributions (employee and employer) and or
social security contributions in respect of Contractor (in the case of an individual) or any
employee or sub-contractor of Contractor together in each case with any interest, fines or
penalties thereon.

d. Save for the willful or deliberate breach of its obligations under the Contract or, as set out
above, neither party shall be liable for any consequential or indirect loss or damage.
e. All payments to his staff and other hired persons, sub-contractors or assigns during the

currency of this Contract or after its expiry/ termination. The Employer shall have no
relation, in whatsoever way, with such employees or persons recruited, hired or contracted
by the Contractor and all these persons shall always be treated as the employees of the
Contractor.

f. Any claims of his own, of his employees or ex-employees, or associates, or their heirs
whether against the Contractor, other contractors working within the same premises or
any other person, regarding deals made at personal level by the staff or personal matters
or deals carried out as a company, in whatsoever form, manner or capacity.

g. Any Government Permits, Licenses, etc. that may be required for performing the Works
contemplated under the Contract.
h. All claims of compensation by an employee, his family or legal heirs or any other agency,

autonomous body, any NGO or government department, arising from injury, disability, ill
health or death of any of his employees during the currency or expiry of this Contract while
performing any services under this Contract or any claim regarding the medical care or
treatment expenses submitted by the employee or ex-employee of the Contractor or their
legal heirs.

For Contractor
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24.

25.

26.

27.

28.

i. In case any claim of compensation, expense in whatsoever form is to be paid by the
Employer under any law of the land, the same amount shall be deducted from the
Contractor’s payable amounts/retention money.

j- Full cost and responsibility for his employees/ staff, under no circumstances, whatsoever,
shall the Contractor or its employees shall be regarded as the Employer’s employees, and
there would be no employer / employee relationship between them and the Employer.

Confidentiality

Except with the consent in writing of the Employer, Contractor shall keep strictly confidential and

not make use of any confidential information supplied by the Employer other than to perform this

Contract, and shall impose the same obligations on its employees and other third parties

(including sub-contractors).

Independent Contractor

The Contractor including all his employees, sub-contractors, associates, assigns or his legal heirs
shall at all times function and be regarded as independent contractor and not as an agent of the
Employer and neither the Contractor nor its employees, sub-contractors, associates, assigns or his
legal heirs shall have the right to represent or bind the Employer to any third person including
any department or agency of Government or any other authority in any manner, whatsoever.

Materials Obtained/Discovered during excavation

Materials obtained from excavation will be the property of the Employer. Serviceable materials &
treasures etc. found shall have to be stacked/stored at the location designated by the Employer.
All rubbish /un-wanted materials/debris shall have to be disposed of by the contractor in line with
the directions of the Employer & municipal regulations.

Site Clearance at completion

On completion of the project/works or at some earlier stage as desired by the Employer, the
contractor shall remove all temporary structures, dumpsites, debris, surplus materials, etc. and
fill up all trenches etc. made during the execution of the works. The contractor will have to secure
a site clearance certificate from the Employer and attaché the same with his final bill. In case the
contractor fails or refuses to do so, the Employer reserves the right to get it done through the other
sources/contractors and deduct/recover the expenditure so occurred from the bills or retention
money along with the Performance Security submitted at the time of bid opening of the
contractor. In this regard, the decision of the Director/Head Engineering will be final & conclusive.

Health, Safety, Environment and Security (HSE&S)

a. The Contractor shall comply with all statutory and regulatory requirements related to
Health, Safety, Environment & Security (HSE&S) as well as Employer’s applicable rules,
procedures or policies related thereto at no additional cost to the Employer. The costs of
supplying and/or doing all such things required for the purpose shall be deemed to be
included in the amounts payable under this Agreement to the Contractor.

b. The Employer shall periodically audit the Contractor’s compliance with its HSE&S policies
and conduct safety inspections as and when it deems fit. The Contractor shall ensure that
Employer’s recommendations in this regard are implemented without any delay.

C. The Contractor shall provide the Employer information about its working practices,
materials and equipment and shall operate in a manner which does not compromise
Employer’s security or environment standards and the safety and health of its employees
and other people. Contractor shall also provide the Employer with any information which it
may have related to a potential or actual security threat to the Employer.

d. The Contractor shall certify in writing that its personnel are fully trained to execute the
Works safely and shall ensure that they understand all risks and hazards associated with the
Works. The Contractor shall keep records of such trainings.

For Contractor
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29.

30.

31.

32.

33.

e. The Employer reserves the right to terminate this Contract without notice to the Contractor
in the event of violation of this Clause by the Contractor and related HSE&S requirements of
the Employer communicated to the Contractor from time to time.

f. The Contractor shall pay special attention to the following environmental protection
measures;

Use of clean fuels to minimize air polluting emissions.

Control of other air pollutants.

Recovery and recycling of usable materials.

Control of vehicle noise.

Control of noise from power facilities.

Limitation of Vibrations.

Preservation of natural land to the extent possible.

Preservation of archaeological Sites.

. Careful handling, storage and utilization of hazardous radioactive materials, toxic

chemicals etc.

©ONO G WN e

Electric Power Supply, Water supply, Telephone etc.

Water for construction purposes will be provided by the Employer. Electricity will be provided by
the Employer for all minor equipment & tools. Expense regarding the required cables/wires and
sub-meters, switches etc. shall have to be borne by the Contractor. The Contractor shall make his
own arrangement at his own expenses for the telephone & fax etc. at the Site of Works. If these
facilities are to be provided by the Employer at the request of the Contractor, the Contractor shall
have to pay the bills/ expenses as per mutually agreed terms & conditions at that time. Hutting/
tenting etc. for the workers or storage of the materials of the contractor shall be the responsibility
of the contractor.

Attendance of Meetings

The Contractor shall attend all meetings along with his authorized representative(s) when called
by the Employer to discuss the quality and progress of Works, site matters and other matters
related to the Contract, without any compensation from the Employer. The Contractor may ask
the Employer to call a joint meeting to review the pending issues and decisions or to discuss any
other matters, factors or aspects in context of the Contract. The minutes of meetings may be
recorded and circulated amongst the participants for compliance.

First Aid Facilities
The contractor shall provide his staff with free first-aid facilities and treatment at the premises and
shall, for this purpose, keep a properly equipped first aid kit at the premises.

Utility Lines

The Contractor shall conduct his operations, make necessary arrangements, take suitable
precautions and perform all required work incident to the protection of and avoidance of
interference with power transmission, telegraph, telephone and natural gas lines, oil lines, water
and sewerage mains and other utilities within the areas of his operations in connection with this
Contract and the cost thereof shall be borne by the Contractor and the Contractor shall save
harmless and indemnify the Employer in respect of all claims, demands, proceedings, costs,
charges and expenses whatsoever arising out of or in relation to any such interference.

Other

a. The terms and conditions and the Schedules thereto of this Contract represent the entire
agreement and understanding between the Employer and the Contractor, in relation to the
subject matter hereof and supersede all previous agreements and/or understandings
between the parties in relation thereto.
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b.

If any provision of the Contract is found by any court or competent authority to be invalid,
unlawful or unenforceable, that provision shall be deemed not to be a part of the Contract
and it shall not affect the enforceability of the rest of the Contract.

Unless expressly provided, no term of this Contract is enforceable by any third party.

This Contract is personal to Contractor and Contractor shall not assign or subcontract any of
its rights or obligations under it without Employer’s prior written consent. Any
subcontracting shall be on terms consistent with these Conditions for the benefit of an
enforceable by the Employer and Contractor shall remain liable for the subcontractor's acts
and omissions and the Contract's complete performance.

The Contract shall be governed by the laws of Pakistan and Contractor and the Employer
agree to submit to the exclusive jurisdiction of the courts in Pakistan.

For Contractor
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The following Contract Data shall be deemed to form and be read and constructed as part of the Contract,
including Conditions of Contract.

CONTRACT DATA

Means SBP-Banking Services Corporation Hyderabad

Documents forming the Contract listed in the order of priority:

(a) The Contract Agreement

(b) Letter of Acceptance

(9 The completed Form of Bid

(d) Contract Data

(e) Conditions of Contract

0 The completed Schedules to Bid including Schedule of Prices
(g) The Drawings, if any

(h) The Specifications, if any

The Bid Security of the successful bidder shall be retained as Performance Security. The
Performance Security would remain valid till successful completion of Defect Liability Period

and would be released after successful comiletion of defect liabilii ieriod.

180 Calendar days

@ 0.1% of total work done/ day to a maximum of 10% of the total work done.

365 Calendar days

10% of the net iaiable amount for each bill of the Contractor

The Works
Amount of Cover : The sum stated in Letter of Acceptance plus fifteen percent 15%.
Contractor ‘s equipment
Amount of Cover :Full replacement Cost
Injury to Person and Damaged to Property including Third party Insurance
Amount of Cover : I) As per workmen compensation act

II) Contractor’s all Risk including Third party

[1I) damages to the Structure, stores if supplied by the Bank

Karachi .
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(Bidding Documents, Section-3, Part-1)

Standard Forms
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Form No. 01: FORM OF CONTRACT AGREEMENT
(Stamp duty shall be borne by the contractor as per the prevailing rates)
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of 20___ between , acting through its who is duly

authorized in this behalf (hereinafter called the “Employer”) and , acting through its
who is duly authorized in this behalf (hereinafter called the “Contractor”).

WHEREAS:

(A) The Contractor has offered to execute the works for [please insert relevant details] {“Works”} on the
terms and conditions as set forth in this Contract; and

(B) The Employer has agreed to engage the Contractor to carry out the Works on the terms and conditions

contained in this Contract.
NOW this Agreement witnesses as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to

Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement,
and in case of any conflict the decision of Director Engineering shall be final and binding.

(@)  The Letter of Acceptance;

(b)  The completed Form of Bid along with Schedules to Bid;

(c)  Contract Data

(d) Conditions of Contract;

(e)  The priced Schedule of Prices;

) The Specifications; and

(g) The Drawings, if any

(h)  Addendum/Corrigendum, if any

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum as

may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

Name, Signature of the Contactor Name, Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness No.1 Witness No.1

N
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(Name, Title and Address) (Name, Title and Address)
Witness No.2 Witness No.2
(Name, Title and Address) (Name, Title and Address)
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For SBP BSC



Page |520f64

Form No. 02: FORM OF PERFORMANCE SECURITY
(Bank Guarantee/ Insurance Guarantee)
Guarantee No.
Executed on

(Letter by the Guarantor to the Employer)

Name of Guarantor (Scheduled Bank in Pakistan) with Address:

Name of Principal (Contractor) with
Address:

Penal Sum of Security (express in words and Figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above
said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the
Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in the penal sum of the amount stated above, for the payment of which sum
well and truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the Employer's above
said

Letter of Acceptance for (Name of Contract) for the (Name of
Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings,
covenants, terms and conditions of the said Documents during the original terms of the said Documents and
any extensions thereof that may be granted by the Employer, with or without notice to the Guarantor, which
notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms
and conditions of the Contract and of any and all modifications of the said Documents that may hereafter be
made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void;
otherwise to remain in full force and virtue till all requirements of Clause -09, Identification & Remedying of
Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.

We, (the Guarantor), waiving all objections and defenses under the Contract, do hereby
irrevocably and independently guarantee to pay to the Employer without delay upon the Employer's first
written demand without cavil or arguments and without requiring the Employer to prove or to show grounds
or reasons for such demand any sum or sums up to the amount stated above, against the Employer's written
declaration that the Principal has refused or failed to perform the obligations under the Contract, for which
payment will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal
(Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said
obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above
upon first written demand from the Employer forthwith and without any reference to the Principal or any
other person.

‘N\j" Py
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IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal on the date
indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

For Contractor N
For SBP BSC
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Form No. 03: FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT

Guarantee No.
Executed on
(Letter by the Guarantor to the Employer)

WHEREAS the (hereinafter called the Employer) has entered into a Contract for
(Particulars of Contract), with (hereinafter called the

Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the Contractor’s request, an amount

of Rs. Rupees ) which amount shall be advanced to the Contractor as

per provisions of the Contract.
AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure the advance payment
for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank]) (hereinafter called the Guarantor) at
the request of the Contractor and in consideration of the Employer agreeing to make the above advance to the
Contractor, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose
of above mentioned Contract and if he fails, and commits default in fulfillment of any of his obligations for
which the advance payment is made, the Guarantor shall be liable to the Employer for payment not exceeding
the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, as aforesaid, on the
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written demand
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the account of the
Contractor.

This Guarantee shall expire on . The guarantee shall remain valid up to the final
adjustment of the advance made in case of expiry without adjustment of the advance the Guarantor shall
automatically renew the guarantee till such time/times as the employer may deem fit. In case the guarantee is
renewed on the request of the employer the Guarantor shall be bound to renew the guarantee without
reference to the contractor or any other part, the payment of the charges may be made by the employer from
the payments due to the contractor or its securities.

The claim of the employer will remain valid even if the guarantee has expired until the clearance is received in
writing by the employer along with the original bank Guarantee.

It is understood that Employer will return this Guarantee to Guarantor on expiry or after settlement of the total
amount to be claimed hereunder.

N
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Form No. 04: INDEMNITY BOND FOR SECURE ADVANCE AGAINST
MATERIALS BROUGHT AT SITE

(ON Rs. 500 non-judicial stamp paper)

This Deed of Indemnity is issued by M/s. (name of the contractor) in
favour of M/s. (name of the employer).
Whereas (herein called the Employer) has paid the Secure Advance against

the cost of material through any Bank or like agency by any other method by virtue of terms of the contract
existing between the parties. The details of the material and their price for which secured advance is sought

for the period till consumption of the material is as under:-
1. atRs. per =Rs.
2. atRs. per =Rs.
3. atRs. per =Rs.

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/We of M/s. do hereby indemnify M/s.
for all losses due to thefts, arson, pilferage, loss due to flood and inundation, shortage,
deterioration and depreciation etc. through any act of Man or God or slump in the Market of any or all the
materials financed or paid by the Employer on our request for financing payment against material.

I/We shall indemnify against any or all claims, action
damages arising out of or resulting to the said material.
I/We further declare that we will faithfully abide by the above declaration

and solemnly affirm that we will not remove, sell, pilferage any of the materials against which M/s.
has paid us such a secured advance and will not pledge the same with any
Bank, Finance Corporation, Firm, Company, Individual or the like agency or create any change whereon in any
form what so ever.

I/We do hereby also declare that in the event of my/our infringement of the
declaration made above will be entitled to forfeit all such material and also proceed
against me/us according to the relevant clause pertaining to breach of contract and further invoke the power
or seek any remedies secured of under the contract Agreement signed with us or
otherwise available under law.

Place Dated

Contractor

Witness:
Signature
Name

Witness:

Signature
Name

IS4
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(Bidding Documents, Section-3, Part-2)

SPECIFICATIONS
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(Bidding Documents, Section-3, Part-3)

DRAWINGS
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STATEBANKOFPAKISTAN

SBP BANKING SERVICES CORPORATION

FINANCIAL BID

Rehabilitation/ Strengthening works of Cross Flow Cooling Tower with Floor installed at SBP
BSC Hyderabad.

VOLUME-II

August 2024
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SCHEDULE-A TO BID

Financial Bid/ Schedule of Prices

Rehabilitation/ Strengthening works of Cross Flow Cooling Tower with Floor installed at SBP
BSC Hyderabad.

1. PREAMBLE

i. The items mentioned in Bill of Quantities consist of furnishing all plants, labour, equipments,
machinery appliances, materials, fittings, fixtures and fabrication, erection, installation, lifting
of materials required for completing the items/works and the work shall be done in
accordance with Bill of Quantities, specifications and drawings complete in all respects.

ii. The quantities contained in the Bill of Quantities are approximate estimated quantities and
liable to be changed (increased/decreased) or omitted when the work will be actually
executed. The Employer is authorized to delete any item of work or vary quantities of any
item(s) of Bill of Quantities. No claim for any adjustment in the unit rate set forth in the Bill of
Quantities will be made because of any increase or any decrease in the quantities indicated
herein.

iii. The prices and rates to be quoted in the Bill of Quantities are to be the full inclusive value of
the works described under specified items including all cost of expenses which may be
required in and for the construction of the works described and implied in all the documents
referred to on which the tender is based.

iv. Rates quoted should be inclusive of all applicable taxes, duties, levies etc.

v. The brand names have been provided in order to establish a standard of performance and
reliability. However, it does not indicate a preference for a particular brand. The bidder may
propose other brands which can be accepted subject to necessary tests to establish
equivalency at bidder’s cost

vi. Unit rate is to be entered against each item in the Bill of Quantities whether quantities are
entered or not. [tems against which no price or rate is quoted in the Bill of Quantities shall be
deemed to have been covered by rates or prices quoted in the other BOQ item.

T4
N

For Contractor

For SBP BSC



Page |60of64
vii. Sub-total/Total amounts shall also be referred in words.

viii. Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern, and the line
total will be corrected accordingly.

ix. Each cutting should be signed by the authorized person.

2. BILL OF QUANTITIES:

Rehabilitation/ Strengthening works of Cross Flow Cooling Tower with Floor installed at SBP
BSC Hyderabad.

.. . Rate Amount
Sr. Description Qty Unit (Rs.) (Rs.)
Rehabilitation of Structure
Fabrication, Installation of completed
cooling tower structure with new
Galvanized Iron type C- Channel Size 3x2
inch, thickness 3mm and new Galvanized
Angle Iron size 2 inches and thickness 6mm
for three cells by jointing with arc welding
and along with new nut bolts of Galvanized
type & accessories, complete structure on 3 Cells
the existing foot prints including
replacement of 8mm MS plates in sub
structure base vertical supports. Complete
in all respects . (PVC corrugated fins to be
dismantled and carefully stacked before
structure work) as directed by Engineer In
Charge.
Complete overhauling of Fan
Assembly/Housing of Cooling Tower
including dismantling & installation of
housing parts,motors, gears cover, Fan
safety grills etc. The job shall include:
a. Dismantling, installation, machining work
(including all lathe, welding works) of its
Hub, Shaft ,both gears, and Blade assembly
2 | etc.
b. Supply & Installation of New Bearings of
Fan Shaft (02 Each) gear & Motor (02 each)
SKF/NTN as per sample.
c. Replace of gear and motor oil seal
d. Repair of Motor as per the requirement
(excluding winding)
e. Complete Static & Dynamic Balancing of

3 Nos

‘N\jl 7 }Z-}j.g[_’\\ )
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the Fans and its complete assembly
including setting of correct angle of the Fan
Blades. Fans shall be operated at their rated
RPM as per their manufacturer design.
f. Servicing, installation & balancing of fan
blades with complete fan assembly
Complete in all respect with material,
hardware and accessories as directed &
approved by the Engineer in-charge.

Providing and Washing by de-scalar
chemical PVC Corrugated Fins having 400
Microns thickness Compatible with cross
flow induced draft type) Square cooling

3 | tower. Complete in all respect Size of Each
Fins: 35 x 30 inch complete in all respects
as directed by Engineer In Charge. Including
refixing to the position.

3 Cells

Supply and Installation of Float Valve 1 14”
Kitz or approved equivalent brand inches for 2 Cells
Fresh Water Feed Lines.

Providing and applying two coats of Epoxy
coating of Gobis or approved equivalent
including applying Zinc Rich Epoxy Primer
of Gobis of approved equivalent Complete 3 Cells
metallic structure of cooling tower,
complete in all respects as directed by
Engineer In Charge.

Providing and applying Fiber Glass Coating
(S & I) of all Faber parts of complete 3 cells
of cooling tower, grinding , cutting, welding
etc repairing of Fiber glass parts including
inspection of doors, Replacement of Locks
6 | and hinges, repair of fibre trays, Fibre Basin,
fan stack, spray box, upper and lower basin,
sump, side lovers, side panels , testing of
water tray etc complete in all respects and as
directed by Engineer incharge.

Supply S.S. Strainer 8” inches 2 Nos

Complete water balancing of cooling tower,
air and water flows, CT Fan, electrical
8 | supplies with proper connection with
motors.

1 EACH

Repairing Damaged Roof Top Screed
Surface under and Sorrounding of
Cooling Tower
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Dismantling of existing Roof Screed from
building roof including the flooring & sub-
flooring materials laid over the water
proofing membrane/treatment up to top of
RCC slab, roof khurras, cleaning of the slab
surface, handing over the serviceable
removed materials to the Bank and stacking
the same at designated location within the
Bank premises and disposal of debris away
from Bank within municipal limits, including
providing temporary supports under the
water supply pipes located on floor and
other installations laid/ placed over the roof,
complete in all respects as per site
requirements and as directed by the
Engineer In-Charge

2856

Sft

10

Providing and laying, 5" thick average
Screed bed in 1:1-1/2:3 cement concrete
using crush graded stone material including
the cost of water repellent admixture puddlo
mixed @ 51bs per bag of cement or as per the
recommendations of the manufacturer, all
as specified including shuttering, curing,
compacting, trowl finish etc. at any height
2nd floor cooling tower complete in all
respect as directed by the Engineer in charge

2856

Sft

11

Providing, mixing and applying about 1-1/2"
thick avg pudlo cement plaster 1:4 ratio
including cost of pudlo mixed @ 5-lbs per
bag of cement and approved quality bonding
agent SBR mixed @ 3 liters per bag of
cement, on boundary wall including
chipping the surface if required making
edges, corners and curing etc. complete at
the height of 4 feet to 5 feet as directed by
the Engineer In-charge

150

Sft

12

Providing and applying Weather shield 2
coats of approved make ICI, BURGER and
shade including scraping and sand papering
dusting filling the cracks, holes and
inequalities on vault external wall adjoining
with RCC Ramp with scaffolding and
hanging system etc. complete at any ht in
any floor as directed by the Engineer in
charge.

1400

Sft

Total
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Total Amount RS. (IN WOTAS): c.euiiieieii ettt e st e e e e e e e

Undertaking by the Bidder:

[ had visited the site and have fully understood the

scope of work & specifications. The above rates are inclusive of all labour charges, Tool & Plants,
applicable taxes/ duties, overheads, safety equipment’s / PPEs / measures etc. I/ we have
sufficient resources to carry out above works. All the above Terms & Conditions are acceptable

to us. We are not blacklisted by the Bank or any other organization.

Date: Contractor’s Signature & Seal
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