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IB.1.

1.1.

1.2.

IB.2.

2.1.

2.2.

IB.3.

3.1

IB.4.

4.1.

4.2.

43.
44.

INSTRUCTIONS TO BIDDERS

A. GENERAL
Scope of Bid & Source of Funds

Scope of Bid

The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes to receive Bids for the
works summarized in the Bidding Data (hereinafter referred to as “the Works”). Bidders must quote for the
complete scope of works. Any Bid covering partial scope of works will be declared non-responsive.

Source of Funds

The Employer has arranged funds from its own sources.
Eligible Bidders

This Invitation for Bids is open to all persons, firms or companies dealing in the similar Works and not have been
blacklisted or in litigation with any government department, autonomous body or any other organization. Bidders
shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Employer or any
other organization. Firms owned wholly or partly by persons having business interests with any official of the
Employer / Consultant responsible for preparation of bidding documents, specifications and procurement of the
works in whatsoever capacity cannot participate in the bidding process. .

Bidding Procedure

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the PPRA Rules-2004, Rule-
36(b) i.e Single stage — two envelope procedure. The bid shall comprise a single package containing two separate
envelopes. Each envelope shall contain separately the Financial Proposal and the Technical Proposal. The
envelopes shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” in bold and legible
letters to avoid confusion. Initially, only the envelope marked “TECHNICAL PROPOSAL” shall be opened and
the envelope marked as “FINANCIAL PROPOSAL” shall be retained in the custody of the Employer without
being opened. The Employer will evaluate the technical proposal in a manner prescribed in Schedule B to Bid,
without reference to the price and reject any proposal which does not conform to the specified requirements.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid and the Employer will in
no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction
with any Addendum issued in accordance with Sub-Clause 1B.6.1.
Instructions to Bidders & Bidding Data
4.2.1. Form of Bid & Schedules to Bid.
Schedules to Bid comprise the following:

i. Schedule A: Schedule of Prices
il. Schedule B: Post Qualification information and Bid Evaluation Criteria
iii. Schedule C: Specific Works Data
iv. Schedule D: Works to be performed by Sub-Contractors
v. Schedule E: Proposed Methodology/ Work Program of the Bidder
Vi. Schedule F: Integrity Pact

Conditions of Contract & Contract Data
Standard Forms:
a. Form of Performance Security

For Contractor For SBP BSC D I KHAN
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45.
4.6.

IB.5.

5.1.

5.2.

IB.6.

6.1.

6.2.

6.3.

IB.7.

7.1.

IB.8.

8.1.

b. Form of Contract Agreement
c¢. Form of Mobilization Advance
d. Form of Indemnity Bond
Specifications (if any)
Drawings (if any)

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the Employer
at the Employer’s address.

The Employer will respond to any request for clarification which it receives not later than ten (10) days prior to
the deadline for the submission of Bids. Copies of the Employer’s response will be forwarded to all prospective
bidders, who have received the Bidding Documents including a description of the enquiry but without identifying
its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, the Employer may, for any reason, whether at his own
initiative or in response to a clarification requested by a prospective bidder, modify the Bidding Documents by
issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1 hereof, and shall
be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge
receipt of each addendum in writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into account in preparing their Bids,
the Employer may at its discretion extend the deadline for submission of Bids.

C. PREPARATION OF BIDS
Language of Bid

The bid prepared by the bidder and all correspondence and documents relating to the Bid, exchanged by the bidder
and the Employer shall be written in the English or Urdu language, provided that any printed literature furnished
by the bidder may be written in another language so long as accompanied by an English or Urdu translation of its
pertinent passages in which case, for purposes of interpretation of the Bid, the English or Urdu translation shall
govern.

Documents Comprising the Bid

The bid shall comprise the following documents:
8.1.1. Technical Proposal;

a. Covering Letter on company letter head.

b. Form of Bid duly filled & signed and stamped in accordance with IB.14.3.

Schedules (B to E) to Bid duly filled and initialed, in accordance with the instructions contained therein
& in accordance with Sub-Clause IB14.3.

Bidder’s ‘Company Profile’ including list of tools, equipment and other facilities owned by the Bidder.
Bidding Documents (in original) duly signed and stamped on each page/sheet (excluding Schedule-A
(Schedule of Prices)).

Power of Attorney in accordance with Sub-Clause IB 14.5.

Documentary evidence in accordance with Clause IB.11

U

Documentary evidence in accordance with Clause 1B.12.
Bid Security in line with IB-13

—
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IB.9.

9.1.

9.2.

9.3.

IB.10.

10.1.

10.2.

10.3.

IB.11.

IB.12.

12.1.

12.2.

IB.13.

13.1.

13.2.

13.3.

13.4.

8.1.2. Financial Bid;

a. Bidding Documents Schedule-A (Schedule of Prices), in original, duly signed and stamped on each
page/sheet.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the rates
and prices entered in the Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly
provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for the
proper completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all information that may be necessary
for preparing the bid and entering into a Contract for execution of the Works.

The Bidders, at their own responsibility, risk & cost, are encouraged to visit and examine the site and obtain all
information that may be necessary for preparing the Bid and entering into a contract for the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) indicating the unit rates and prices of the Works
to be executed under the Contract. Prices in the Schedule of Prices shall be entered in Pak Rupees keeping in view
the instructions contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during
the bidder’s performance of the Contract and not subject to variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as stipulated in
Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

Bidder must possess and provide evidence of its capability and the experience as stipulated in Schedule-B to bid
(Post-Qualification information and Bid Evaluation Criteria).

Documents Establishing Works Conformity to Bidding Documents

The documentary evidence of the Work’s conformity to the Bidding documents may be in the form of literature,
drawings and data and the bidder shall furnish documentation as set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment, and references to brand names or
catalogue numbers, if any, designated by the Employer in the Technical Provisions are intended to be descriptive
only and not restrictive.

Bid Security

Each bidder shall furnish, as part of his bid a Bid Security in the amount stipulated in Bidding Data in Pak. Rupees
in the form of Deposit at Call, Bank Draft or Pay Order issued by a Scheduled Bank in Pakistan in favour of the
Employer valid for a period up to twenty eight (28) days beyond the bid validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on
the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance
Security, pursuant to Clause IB.21 and signed the Contract Agreement, pursuant to Sub-Clauses 1B.22.

For Contractor For SBP BSC D I KHAN
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13.5.

13.6.

IB.14.

14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

IB.15.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

The Bid Security may be forfeited:

a. If abidder withdraws his bid during the period of bid validity; or

b. Ifabidder does not accept the correction of his Bid Price, or

c. Inthe case of a successful bidder, if he fails to:
i.  Furnish the required Performance Security in accordance with Clause IB.21, or
ii.  Sign the Contract Agreement, in accordance with Sub-Clauses 1B.22.

In any event as specified in IB: 13.5, the Employer at his sole discretion may award works to second most
advantageous bid.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.
All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made
in the Form of Bid or any other part of Bidding Documents, or if these instructions be not fully complied with, the
bid may be rejected.

Each bidder shall prepare Original and number of copies specified in the Bidding Data of the documents
comprising the bid as described in Clause IB.8 and clearly mark them “ORIGINAL” and “COPY” as appropriate.
In the event of discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This shall be indicated by
submitting a written Power of Attorney authorizing the signatory of the bidder to act for and on behalf of the
bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid.

In accordance with Claude IB-8, Technical Proposals & Financial Proposals shall be sealed in separate envelopes
clearly marking the “Technical Proposal” & “Financial Proposal” and then both envelopes sealed in an outer
envelope addressed to the Employer, with description of the contract and a warning regarding not to open before
the specified date & time.

D. SUBMISSION OF BIDS
Deadline for Submission, Modification & Withdrawal of Bids
Bids must be received by the Employer at the address/provided in Bidding Data not later than the time and date
stipulated therein.
Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Employer after the deadline for submission prescribed in Bidding Data will be returned
unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice
of withdrawal is received by the Employer prior to the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period
of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to Sub-Clause
IB.13.5 (a).

For Contractor For SBP BSC D I KHAN
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IB.16.

16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

16.7.

16.8.

16.9.

16.10.

16.11.

E. BID OPENING AND EVALUATION
Bid Opening, Technical Qualification, Clarification and Evaluation

The Employer will open the Technical Proposals in the presence of bidders’ representatives who may choose to
attend, at the time, date and location stipulated in Bidding Data.

The Employer will conduct post-qualification of the bidders in line with the stipulations of Schedule-B to Bid
(Technical Bid Evaluation Criteria) on the basis of documents provided by Bidder. Bids shall be evaluated
according to the provisions of Schedule-B to Bid (Technical Bid Evaluation Criteria). Any bid not meeting the
requirements of Schedule-B shall be rejected and declared as non-responsive. The Bidders should submit detailed
technical data regarding the services and brochures of the offered equipment and materials etc.

After finalization of Technical qualification results, the Employer will open publicly, the Financial Proposals of
technically accepted bid(s), in the presence of bidders’ representatives who may choose to attend, at the time, date
and location.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the
Employer at its discretion may consider appropriate, will be announced by the Employer at the bid opening.
Representatives of the bidders who choose to attend shall sign the attendance sheet.

To assist in the examination, evaluation and comparison of Bids the Employer may, at its discretion, ask the bidder
for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the
price or substance of the Bid shall be sought, offered or permitted.

The Financial Bids of bidders found technically non-responsive/ not-qualified shall be returned unopened to the
respective bidders. During tender evaluation no amendment in the bid is allowed.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the
words and figures the amount in words shall prevail.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security shall be
forfeited.

Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material deviation
may be waived by Employer, provided such waiver does not prejudice or affect of any other bidders.

The Employer will evaluate and compare only the bids previously determined to be substantially responsive and
Post-qualified pursuant to Sub-Clauses IB.16.4 to 16.9 as per requirements given hereunder. Bids will be evaluated
for complete scope of services. The prices will be compared on the basis of the Evaluated Bid Price pursuant to
Sub-Clause 16.11 herein below.

Evaluated Bid Price;
In evaluating the bids, the Employer will determine for each bid in addition to the Bid Price, the following factors
(adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price:

i.  making any correction for arithmetic errors pursuant to Sub-Clause 16.7 hereof.
ii.  making an appropriate price adjustment for any other acceptable variation or deviation.
iii.  discount, if any, offered by the bidders.

After opening and scrutinizing the Financial Bids, the bids having item rates which are found imbalanced
(abnormally high/low rates than market/ Engineer’s estimate) will be rejected unless the bidder provides the
justifiable rate analysis corresponding to the Engineer’s Estimate. The payments against such running bills will be
made as provided in clause 11 (b) of Conditions of Contract.

For Contractor For SBP BSC D I KHAN
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16.12.

IB.17.

17.1.

17.2.

IB.18.

18.1.

IB.19.

19.1.

19.2.

IB.20.

20.1.

IB.21.

21.1.

21.2.

No alternate proposal(s) shall be entertained. Bidders offering more than one proposal(s) shall be disqualified and
its bid shall be deemed to be non-responsive.

Process to be Confidential

Subject to Sub-Clause 1B.16.5 heretofore, no bidder shall contact Employer on any matter relating to its Bid from
the time of the Bid opening to the time the bid evaluation results are announced by the Employer. The evaluation
results shall be announced as under:

a. Technical Evaluation Report would be hoisted for Seven days on SBP website and on Notice Board of
the office

b. Financial / Final Evaluation Report would be hoisted for fifteen days on PPRA and SBP websites and on
Notice Board the office

Any effort by a bidder to influence Employer in the Bid evaluation, Bid comparison or Contract Award decisions
may result in the rejection of his Bid and will be blacklisted as per provisions of Public Procurement Rules, 2004.
Whereas, Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid may
lodge a written complaint concerning his grievances to Grievance redressal committee (GRC) as provided in Bid
Data Sheet within seven days of announcement of the technical evaluation report and five days after issuance of
final evaluation report.

F. AWARD OF CONTRACT
Post Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect
in supplier’s or contractor’s capacities, may require the suppliers or contractors to provide information concerning
their professional, technical, financial, legal or managerial competence whether already technically qualified or
not:

Provided that such qualification shall only be laid down after recording reasons therefor in writing. They shall form
part of the records of that bid evaluation report.

Award Criteria & Employer’s Right

Subject to 1B.19.2, the Employer will award the Contract to the bidder whose bid has been found most
advantageous bid i-e the bid which has been determined to be substantially responsive to the eligibility criteria and
other terms of Bidding Documents and which is the lowest evaluated Bid Price.

Notwithstanding Sub-Clause 1B.19.1, the Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability
to the affected bidders or any obligation to inform the affected bidders of the grounds for the Employer’s action
except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who
submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly
to all the bidders.

Notification of Award

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify the successful
bidder in writing (“Letter of Acceptance”) that his bid has been accepted.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in the form and the amount stipulated
in the Conditions of Contract within a period of fourteen (14) calendar days after the receipt of Letter of
Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.21.1 and / or IB.22 shall

For Contractor For SBP BSC D I KHAN
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1B.22.

22.1.

22.2.

1B.23.

23.1.

1B.24.

24.1.

IB.25.

25.1.

25.2.

constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.

Signing of Contract Agreement

The Contractor will prepare Contract Agreement in the Form of Contract Agreement provided in the Bidding
Documents, incorporating all agreements between the parties. All cost in this regard including stamp duty shall be
borne by the Contractor

The formal Agreement between the Employer and the successful bidder shall be executed within seven (07) days
of the receipt of Form of Contract Agreement.

Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document
for all Federal Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such
Integrity Pact shall make the bid non-responsive.

Rates inclusive of all taxes

The quoted rates should be inclusive of all applicable taxes, duties, liabilities, overheads, transportation charges
etc. The exemption in Taxes will only be allowed against the Exemption Certificate issued by the relevant Tax
Department. The bidders should be registered with all applicable tax departments.

Code of Conduct

It is the Employer’s policy that Contractors to observe the highest standards of ethics during the procurement and
execution of contracts. In pursuit of this policy, the Employer follows, inter alia, the instructions contained in PPR-
2004 which defines:

“blacklisted” means a bidder that is declared by the Authority untrustworthy after establishing the fact that the
bidder was found involved in any corrupt and fraudulent practice or practices; or if the bidder is declared incapable
by the Authority due to its established performance failure during the execution of the contract; or if the bidder
deviates from its prior commitment or declaration made regarding the bid or proposal submitted by the bidder.

“corrupt and fraudulent practices” in respect of procurement process, shall be either one or any combination of the
practices including,-

i.  “coercive practices” which means any impairing or harming or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful
gain or to cause a wrongful loss to another party;

ii.  “collusive practices” which means any arrangement between two or more parties to the procurement
process designed to stifle open competition for any wrongful gain, and to establish prices at artificial,
non-competitive levels;

iii.  “corrupt practices” which means the offering, giving, receiving or soliciting, directly or indirectly, of
anything of value to influence the acts of another party for wrongful gain;

iv.  “fraudulent practices” which means any act or omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an
obligation; and

v.  “obstructive practices” which means harming or threatening to harm, directly or indirectly, persons to
influence their participation in a procurement process, or affect the execution of a contract;

Under PPR-2004, the Employer can inter alia blacklist bidders found to be indulging in corrupt or fraudulent
practices. Such barring action will be duly publicized and communicated to the PPRA. Such matters would be
referred to the Blacklisting Committee that is empowered to take action accordingly.

NATURE OF OFFENSE / FAULT MEANS OF VERIFICATION

Corruption Actual instance verifiable as per law of land and applicable rules and
regulations of SBP

Deviation from commitment If the bidder deviates from its prior commitment or declaration made
regarding the bid or proposal submitted by the bidder.

For Contractor For SBP BSC D I KHAN
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25.3.

25.4.

25.5.

25.6.

IB.26.

26.1.

Fraud Cross verification of documentary undertakings submitted by
Contractor/ Bidder/Consultant/Supplier

Collusion Results of Bid/Proposal analysis resulting in substantive evidence of
collusion

Performance Deficiencies Documented evidence in form of performance deficiencies not
suitably responded or defended by Contractor/ Bidder/ Supplier/
Consultant

However such barring action shall be undertaken only after Contractor who is to be barred and blacklisted shall be
accorded adequate opportunity of being heard. Decision of the Blacklisting Committee of SBP BSC will be final
and conclusive.

The receipt for any money paid by the bidders will not be considered as any acknowledgement of payment to the
Contractor unless such receipt is signed by a duly authorized officer of the Employer and Contractor shall be solely
responsible for seeing that a proper receipt is provided.

Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify any discriminatory
and difficult conditions, introduced by Employer which discriminates between bidders or that is considered to be
met with difficulty. In ascertaining the discriminatory or difficult nature of any condition reference shall be made
to the ordinary practices of that trade, manufacturing, construction business or service to which that particular
procurement is related. However in certain conditions Employer may describe exceptions or preferences consistent
with Rule-4 of PPR-2004.

Employer’s policy requires that selected Contractor shall provide professional, objective, and impartial advice and
services and at all times hold the Employer’s interests paramount, strictly avoid conflicts with other assignments
or their own corporate interests and act without any consideration for future work. Bidders have an obligation to
disclose any situation of actual or potential conflict that impacts their capacity to serve the best interest of the Bank,
or that may reasonably be perceived as having this effect. Failure to disclose said situations may lead to the
disqualification of the bidder and termination of contract arising out of this procurement

Without limitation on the generality of the foregoing, Contractors and any of their affiliates, shall be considered to
have a conflict of interest and shall not be recruited, under any of the circumstances set forth below:

a) A Contractor that has been engaged by the Employer to provide goods, works or services other than
consulting services for a project, and any of its affiliates, shall be disqualified from providing consulting
services related to those goods, works or services. Conversely, Contractor hired to provide consulting
services for the preparation or implementation of a project, and any of its affiliates, shall be disqualified
from subsequently providing goods or works or services other than consulting services resulting from or
directly related to the firm’s consulting services for such preparation or implementation.

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall not be hired for
any assignment that, by its nature, may be in conflict with another assignment of the Contractor to be
executed for the same or for another client.

¢) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or family relationship
with a member of the Bank’s staff who is directly or indirectly involved in any part of (i) the preparation
of the specifications of the goods, (ii) the selection process for such assignment, or (iii) supervision of the
Contract, may not be awarded a Contract, unless the conflict stemming from this relationship has been
resolved in a manner acceptable to the appropriate authority of the Employer.

d) Bidders shall not recruit or hire any agency or current employees of the Bank. Recruiting former
employees of the Employer or other civil servants to work for the bidders is acceptable provided no
conflict of interest exists. When the Contractor nominates any government employee as Personnel in their
bid, such Personnel must have written certification from their government or employer confirming that
they are on leave without pay from their official position and allowed to work full-time outside of their
previous official position. Such certification shall be provided to the Employer by the Contractor as part
of bid.

Overriding Effect:

The provision of Public Procurement Rules-2004 shall have prevailing effect.
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1B.27. One Bid per Bidder

27.1.  Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder who submits
or participates in more than one bid will be disqualified

1B.28. Beneficial Ownership information

28.1.  For works worth Rs.50M or above, the bidder shall provide Beneficial Ownership information on the prescribed
Form. Failure to provide the required information of the beneficial ownership by the company or submission of
false or partial information, the procuring agency shall:

i.  Blacklist the said company in accordance with rule 19(1)(a) of Public Procurement Rules, 2004,
ii.  Reject the bid of the said company.

For Contractor For SBP BSC D I KHAN
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BID DATA SHEET (BDS)

The following specific data for goods and services to be procured shall complement, supplement, or amend the provisions
in the Instructions to Bidders (ITB) Section III. Whenever there is a conflict between BDS and ITB, the provisions of
BDS shall prevail over those in ITB.

State Bank of Pakistan SBP BSC (Bank) D.I. Khan

Replacement of 60KVA DG set at SBP BSC D I KHAN

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the PPRA Rules-
2004, Rule-36(b) i.e Single stage — two envelope procedure. The bid shall comprise a single package
containing two separate envelopes. Each envelope shall contain separately the Financial Proposal and
the Technical Proposal. The envelopes shall be marked as “FINANCIAL PROPOSAL” and
“TECHNICAL PROPOSAL” in bold and legible letters to avoid confusion. Initially, only the envelope
marked “TECHNICAL PROPOSAL” shall be opened and the envelope marked as “FINANCIAL
PROPOSAL” shall be retained in the custody of the Employer without being opened. The Employer
will evaluate the technical proposal in a manner prescribed in Schedule B to Bid, without reference to
the price and reject any proposal which does not conform to the specified requirements.

State Bank of Pakistan SBP BSC (Bank), 5" Shami Road, Cantonment, D.I. Khan

Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

Each bidder shall furnish, as part of his bid a Bid Security of minimum Rs 250,000/- in the shape of
Pay Order / Demand Draft /Deposit at call in favor of SBP BSC D I KHAN valid for a period 28 days
beyond the Bid Validity date. The Bid Security in original is required to be submitted with Technical
Bid.

Bid Validity period is 180 days from the date fixed for opening of the Bids

Only original Bid is to be submitted

As mentioned in Invitation to Bid

As mentioned in Invitation to Bid

Chairman Grievances Committee,
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Office of the Director Human Resource Management Department
Ist Floor, BSC House State Bank of Pakistan Main Building Complex,

L.I.Chundrigar Road, Karachi

ITB 21.1

BDS 12. Performance Security
10% of the Contract Price stated in Letter of Acceptance / Award in the form of Pay Order, Demand

Draft, Deposit at Call or Bank Guarantee from any Schedule Bank

If the cost of work is less than Rs. 4 Million, The Bid Security of the successful bidder shall be retained

as Performance Security.

The Performance Security would remain valid till successful completion of Defect Liability Period and
would be released after successful completion of defect liability period.

For SBP BSC D I KHAN
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(Bidding Documents, Section-1, Part-3)

FORM OF BID
(LETTER OF OFFER)
Bid Reference No.

Replacement of 60KVA DG set at SBP BSC D I KHAN

To: Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of

Contract, Contract Data, Specifications, Drawings, Schedule of Prices and Addenda Nos.
for the execution of the above-named Works, we, the undersigned, being a company
doing business under the name of and address _ and being duly
incorporated under the laws of Pakistan hereby offer to execute the subject works and remedy any defects therein
in conformity with the said Documents including Addenda thereto for the Total Bid Price as stated in Volume-II:
Schedule of Prices or such other sum as may be ascertained in accordance with the said Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid
Security as specified in bidding documents IB.13 “Bid Security”

4, We undertake, if we qualify and our Bid is accepted, to commence the whole Works comprised in the Contract
within stipulated time for completion as mentioned in the bidding documents.

5. We agree to abide by this Bid for the period of 180 days from the date fixed for opening the same and it shall
remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance
thereof, shall constitute a binding contract between us.

7. We undertake, if our Bid is accepted, to provide the Performance Security referred to in Conditions of Contract
for the due performance of the Contract.

8. We understand that you are not bound to accept the most advantageous bid or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any
other person or persons making a bid for the Works.

Dated this day of ,2024

Signature in the capacity of duly authorized to sign bid for and on behalf
of the ( name of Bidder)

(Name of Bidder in Block Capitals)
(Seal)
Address

Witness:
(Signature)

Name:

Address:
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(Bidding Documents, Section-1, Part-4)

SCHEDULES TO BID INCLUDE THE FOLLOWING

1. Schedule A to Bid: ~ Schedule of Prices

2. Schedule Bto Bid:  Qualification Information and Bid Evaluation Criteria
3. Schedule C to Bid: Specific Works Data

4. Schedule D to Bid: Works to be Performed by Subcontractors

5. Schedule E to Bid: Proposed Methodology/ Work Program of the Bidder
6. Schedule F: to Bid Integrity Pact

For Contractor For SBP BSC D I KHAN
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SCHEDULE-A TO BID

SCHEDULE OF PRICES
(Financial Bid)

- - - - REFER TO VOLUME-II OF THE BIDDING DOCUMENTS - - - -
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SCHEDULE-B TO BID

TECHNICAL BID EVALUATION CRITERIA

1. Qualification Criteria
1.1. General
Qualification will be based on all the criteria given in succeeding para. Employer reserves the right to waive
minor deviations, if these don’t materially affect the capability of an applicant to perform the contract. Joint
Venture or consortium is not allowed. The Employer reserves the right to seek further information and / or verify
the information furnished by the applicants. In this regard, Employer reserve the right to have site visit to verify
the previous installation /work experience etc. The Employer may reject any application for any misrepresentation
knowingly made by any applicant in, or pursuant to, their application or for any statement furnished in connection
therewith, and intended to be relied upon by the Employer, which is incorrect in any respect.
1.2. Parameters of Bid Evaluation & Qualification
Annexure /
. Page # of
SH#. Description attached
Document
1.0 | Bid is un-conditional, conditional bids shall be rejected.
2.0 | Duly filled and signed Form of Bid.
3.0 Bid Security is required as per clause IB-13.1. Bid Security in Original is to be
) attached with Technical Proposal.
a. Name of Company
b. Company Legal Status: (Tick Anyone and provide relevant documents)
In case of Individual / Sole Proprietor
e Copy of CNIC
e  Affidavit that firm is individual / Sole proprietor
In case of Associated of Persons (AOP)
e  Partnership Deed
e Any other relevant Document
e No. of Partners
e Nos. of partners along with CNIC
In case of (Pvt.) limited
40 e Copy of Article of Association / Memorandum
e Form29
e FormA
e Nos of Directors along with copy of CNIC
c. Contact details,
e Telephone
e  Mobile No.
e fax numbers(if any)
e cmail address (if any)
a) Postal Address
Affidavit on non-judicial stamp paper of not being blacklisted, declared in-
5.0 | eligible or debarred by any organization / department for corrupt or fraudulent
practices.
Bidder shall be held non-responsive if Bidder’s name is found in Schedule-IV
(https://nacta.gov.pk/proscribed-persons-2/) and list of organizations / Splinter
6.0 | Outfits https://nacta.gov.pk/ proscribed-organizations/ notified by National
Counter Terrorism Authority NACTA Pakistan.
The Bidder should also be registered with relevant / concerned Revenue Authority.
7.0 | If not registered, the 100% tax shall be deducted at source as per applicable law
and credited to relevant account.
For Contractor For SBP BSC D I KHAN
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Bidder must be registered with FBR in Income Tax and must active taxpayer as
8.0 | per Federal Board of Revenue (FBR’s) revenue Data base i-e Active Tax Payer
List (NTN & GST).

Valid registration with Pakistan Engineering Council at least in Category C-6

9.0 or above with specialized categories of ME-03 & EE-04.

Minimum available Liquid assets of Rs.2.0 Million (Bank statements up to three
months prior to the date of bid submission to be submitted as evidence showing
required balance at any one instant or available Bank Credit Line facility during
same period)

10.0

The bidder must have completed two (02) projects of supply & installation of at
least 50kVA Generator of minimum project value of Rs.5 Million each during
last 05 years.

(Copies of appropriate evidence must be furnished) .

11.0

The bidder must be an Original Equipment Manufacturer (OEM) or OEM
12.0 | authorized agent in Pakistan and must possess valid OEM authorization letter for
at least past 05 years. Documentary evidence must be attached with the bid.

Technical Compliance of offered equipment with Annexure A — Minimum
Technical Requirements/Specification

13.0 | The offered equipment must technically comply with standards and requirements
mentioned in Section A of Annexure A, The bidders shall submit the technical
brochure of the offered equipment and accessories.

Acceptance of the Proposed Work Program as given in Schedule-E to Bid or
14.0 | submission of Work Program proposed by the bidder within overall project
duration as mentioned in the Contract data.

Evidence that the offered generator OEM authorized agent has support offices/

150 work shop in Multan/ Peshawar/ Islamabad/Rawalpindi
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SCHEDULE-C TO BID
SPECIFIC WORKS DATA

Location of Site:

SBP Banking Services Corporation, D I KHAN

Major Items of Contract:

The major components include below works but not limited to;

1. Supply of brand new Diesel Generator set of at least 60 KV A prime rating, 415V, 50 Hz, 3 Phase, 4 Wires, 1500 RPM,
0.8 pf suitable for operation at 50 degree Celsius and 90% relative humidity.

2. Installation, testing and commissioning of 60K VA generator including all power cables, control cables connection with
DG sets and ATS.

3. Supply, installation & testing of earthing set comprising of Bore earthing up to 100 RFT depth.

4. Supply, installation, connection and commissioning of control cables 2.5 mm? 4 core cable wire PVC/PVC from
Generator to ATS panel and configuration for automatic start during utility supply failure condition, complete in all
respect

5. Continuous and Uninterrupted Management Services for new 60kVA Generator for 1 year as mentioned in Appendix-
A

For Contractor For SBP BSC D I KHAN
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Appendix A

1. Location of Premises and Equipment:

Location Equipment

Newly procured generator with all allied components such as
ATS, control wiring, electrical breakers, magnetic contactors,
batteries, relays, timers and switches and any other device or
component operating in conjunction with above listed equipment
including fuel tanks and fuel piping system of generator.

State Bank of Pakistan Banking
Service Corporation, D I KHAN

2. Description of Services for Generator

a) Services for Technical Assistance on site:

Continuous and uninterrupted presence for technical assistance is required in the electrical distribution room with
following services:

i.
ii.

iii.
iv.
V.
Vi.
vii.
viii.

XIi.
Xil.
xiii.
Xiv.

XV.

XVi.
XVil.

Xviii.

XiX.

XX.

xxi.
XXii.
xxiii.
XXiV.

Attending to phone calls and responding as necessary.

Monitoring generator panel for abnormal amperes, voltages, frequency, noise, vibration or any other
abnormal condition.

Monitoring and logging fuel quantities in fuel tanks for generator on daily basis

Reporting to Bank and Calling for external help in emergency situations and whenever necessary.
Supervision of activities and liaison with the Bank’s staff in emergency situations.

Maintaining a log of attendances and SOP’s as required by the Bank.

Supervision of repair and servicing activities at Bank premises.

Removal and disposal of waste.

Maintain and operate generator during utility supply outages, testing and maintenance activities.
Monitoring generator for abnormal temperature, pressure, amperes, voltages, frequency, noise, vibration
or any other abnormal condition

Monitoring and maintaining of appropriate fuel, oil and coolant levels in generator daily and during
running conditions

Checking and testing the generator for proper smooth services on daily basis

Immediate attending of generator in case of emergency

Registering of complaint to K-Electric in case of utility failure or phase reversal or any issue at utility side
and follow-up for resolution of complaint.

Reporting to Contractor’s supervisor or calling for external help in emergency situations and to report
faulty parts or abnormal running condition.

Cleaning the generator along with disposal of waste (used oil cans, coolant bottles etc.).

Immediately attending to faults and defects in components or continuous services, and rectifying the same
to facilitate smooth and uninterrupted services.

Troubleshooting in case of defects, abnormal conditions and complaints. Calling for backup support if
necessary to further troubleshoot and rectify the malfunction.

The periodical and preventive maintenance/service and corrective maintenance of the generator and allied
equipment shall be carried out on daily/monthly/bi-annual/yearly etc and as per requirement basis and as
per the service manuals of the manufactures.

The Service Provider shall complete the annual overhauling, maintenance, repairs and service during this
period so that the generator are in full working order

Provide assistance in emergency situations

Provide assistance in troubleshooting or repair and rectification work.

Carry spare parts, tools or documentation between work sites.

Smooth and uninterrupted services for generator with Continuous inspection and monitoring.

For Contractor
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XXV. Resolution of fault of generator
XXVi. Going off-site to bring in parts, material, documents or consumables as instructed by Contractor’s

supervisory staff.

XxVvil. Any other work assigned by the Bank

3. General

a.

—_—

A complete daily general Monitoring of the generator shall be carried out by the Service Provider who will
immediately convey any abnormality in generator and Allied Equipment, as well as make immediate
arrangements to set right such abnormalities. Moreover, Service Provider shall maintain related records and
produce such records as and when required by the Bank.

The Service Provider shall attend maintenance or repair work of the generator on priority basis and if required
the maintenance services for rectification of equipment may be provided after office hours or on holiday(s) to set
right the service, or at any time due to exigencies/ emergencies and will provide services for smooth working in
the minimum possible time. The Service Provider shall inform the Bank well in advance about any
maintenance/repair/service work scheduled to be done by the Service Provider after office hours or on holiday(s).
A complete safeties monitoring of the generator and Allied Equipment shall be carried out by the Service Provider
at least once a month during which the defective part(s) shall be replaced by new one(s), if required.

Routine maintenance will not be limited to the working schedule. The Service Provider must carry out other
repair / maintenance, working & upkeep services as and when required so as to keep the generator and other
Equipment in top running condition & the cost thereof will be deemed included in the quoted rates. No additional
payment shall be made to the Service Provider if such work is performed after office hours or on weekends &
holidays.

A fitness certificate regarding performance and excellent condition of Generator and Allied Equipment, will be
submitted by the Service Provider along with each monthly bill.

All routine maintenance and normal repairs will be done by the Service Provider at his own cost and the total bid
will be inclusive of all such repairs.

Service Provider must keep sufficient stock of running spare parts for immediate replacement to avoid interruption
in smooth working.

Service Provider will be responsible to troubleshoot and rectify the fault within 30 minutes and replace any faulty
part from its own source. Cost of spare parts will be borne by the Bank subject to PPRA rules. The Service
Provider shall also be responsible for the complete periodical & preventive maintenance of the equipment,
components and accessories including annual overhauling etc,

The Service Provider shall immediately report to the Bank in case of any major fault in equipment on immediate
basis and take necessary steps to rectify the fault.

Consumable materials like kerosene oil, grease, cotton, duster, cleaning brush, vacuum cleaner tools etc. will be
arranged by the service provider from its own sources for which no extra payment will be made by the Bank.
Service Provider shall ensure uninterrupted services without any lapse as per Banks instructions.

The Service Provider shall prepare and submit reports suggesting modification/service works for generator and
Allied Equipment and/or processes to improve the performance of system for smooth working, if any.

The Service provider shall take full responsibility to advise the Bank well in advance regarding the parts
anticipated to be required for the maintenance purpose so that they may be procured well in time if not available
in store. The complete list of such materials and parts required for quarterly/semi-annually and annual
maintenance or overhauling shall be submitted by the service provider to the Bank before two months for their
procurement.

The service provider shall have the availability of imported and indigenous spare parts at its store. If any
additional spare parts are required, the service provider will submit a list of the same to the Bank giving three
months’ time for procurement of the imported spare parts and four months’ time for indigenous spare parts.

The service provider must ensure the proper function of the generator. In case of unsatisfactory functioning or
failure on account of the negligence of the service provider, of which the Bank shall be the sole judge, the Bank
shall have the right to terminate this agreement by giving a one month written notice.

In case any equipment or part or working fluid (oil, fuel or coolant) of the generator is damaged/destroyed/lost
as a result of negligence on the part of the service provider of which the Bank shall be the sole judge, the service
provider shall be liable to pay for rectification and to make good all such damages or losses at his own cost.
Any defect or damages should have to be rectified by the Service provider at his own cost failing which the work
will be executed through any other agency at service provider’s risk and cost.

Service Hours and Schedule
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a) The following service execution schedule shall be followed:

Sr. No. Nature of Service Execution Schedule
Following Continuous and Uninterrupted a. Round the clock 24/7 technical
Management Services for 60kVA generator at SBP | assistance (including Weekends and
BSC D I KHAN Holidays)

Troubleshooting and preventive scheduled
1. a. Round the Clock 24/7/365 Technical maintenance as per preventive and
Assistance with Technical Support Services | COITective maintenance requirement qnd
. . . . requirements shared by Bank (including
1nc1ud1ng Troubleshoot.mg, InsPectlons, Weekends and Holidays)
Preventive and Corrective Services

b) The above-mentioned schedule may be changed as per requirement of Bank. The Service Provider shall follow
the same pattern during the month of Ramadan or as may be required by the Bank from time to time.

¢) The Service Provider shall follow the general schedule given above for performing Services. However, the
schedule shall not limit the Services Provider, and the Service Provider shall carry out such Services as and when
required immediately to keep the generator and Allied Equipment in good running condition.

d) The entire work shall have to be carried out as per the professional codes, best industry practices /instructions and
in accordance with the service manuals of the manufacturer. The service provider shall not be allowed to sublet
the work to any third party.

e) Continuous services will be delivered on one Service Point for Round the Clock 24/7/365 Technical Assistance
of New Generator with Technical Support Services including Troubleshooting, Inspections, Preventive and
Corrective Services.

f)  The Service Provider shall be paid charges for the additional continuous and uninterrupted management services
of the generator if requested in writing and as provided in the contract. However, no additional amounts will be
paid on account of maintenance services which the service provider will perform as and when required to keep
the generator and allied equipment in top condition.

g) The periodical and preventive maintenance/service of the generator and allied equipment shall be carried out on

daily/monthly/bi-annual/yearly etc. basis and as per the service manuals of the manufactures in presence of the
Bank’s representative and details of these shall be duly entered in the daily log sheets/book. The Service Provider
shall complete the annual overhauling, maintenance, repairs and service during this period so that the generator
are in full working order following service. Checklists and reports for the following services and any other
required services as per OEM recommendations must be submitted to the Bank with their invoices.
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Details of the Continuous Management Services (Operations):

Daily Maintenance & Service Schedule

e  Clean the generator set, control panel and generator room.

e  Check for fluid leakage and leaks in the exhaust system.

e  Check the fuel tank level, fill as necessary.

e  Check the engine oil and coolant levels, replenish as necessary.

e  Check the battery electrolyte fill with distilled water as necessary.

e  Check the battery connection and terminals make it clean and tight if necessary.

e  Check for any abnormal noise and vibration after start of engine.

e Check the control panels (power wizard) for indication of operation, particularly abnormal temperature and oil
pressure.

e Check the control panel for correct voltage and frequency: (400 L-L and 50 Hz)

e Observe the functioning of battery charger. (Batteries should maintain 22 V-dc)

e  Check restriction indicator for air filters.

e  Checking of generator on no load for 5 minutes and observe for any abnormality.

e Immediately report and take corrective measure in case of any abnormality/non-compliance of above check list.

Monthly Maintenance & Service Schedule

e Test and record coolant freeze protection and level. Add coolant as required
e  Check the electrical boxes, panels and cabinets are properly enclosed and not damaged.
e Service the air cleaner, replace as required.
e  Check and record specific gravity and voltage of each individual cell.
e Verify that battery caps vents are open.
e  Observe the functioning of battery charger
e Check the battery connection and clean and tight if necessary
e  Check battery electrolyte level and fill it with distilled water
e Clean the generator set, control panel and generator room
e  Check for fluid leakage and leaks in the exhaust system
e Check the fuel tank level, fill as necessary
e  Check the engine oil and coolant levels, replenish as necessary
e  Check for any abnormal noise and vibrations after start of engine
e  Check the control panel (Power Wizard) for indication of operation. Particularly abnormal temperature and oil
pressure
e Check restriction indications for air filter
e  Cleaning of fuel storage tank and Checking of flexible and rubber hose pipes
e  Cleaning fuel and oil filters
e  Check the control panel and correct voltage and frequency
e  Check and clean the electric panel & ATS & Changeover panels installed at power house
e Check and clean the Gen set breakers
e Clean gensets canopies within in powerhouse
Check the gensets on-load

Semi Annually Maintenance & Service Schedule

e Test and record coolant freeze protection and level. Add coolant as required

e  Check the electrical boxes, panels and cabinets are properly enclosed and not damaged.
e Service the air cleaner, replace as required.

e  Check and record specific gravity and voltage of each individual cell.

e  Verify that battery caps vents are open.

e  Observe the functioning of battery charger

e  Check the battery connection and clean and tight if necessary

e  Check battery electrolyte level and fill it with distilled water
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e Clean the generator set, control panel and generator room

e  Check for fluid leakage and leaks in the exhaust system

e  Check the fuel tank level, fill as necessary

e Check the engine oil and coolant levels, replenish as necessary

e  Check for any abnormal noise and vibrations after start of engine

e  Check the control panel (Power Wizard) for indication of operation. Particularly abnormal temperature and oil
pressure

e  Check restriction indications for air filter

e  Cleaning of fuel storage tank and Checking of flexible and rubber hose pipes

e  Cleaning fuel and oil filters

e  Check the control panel and correct voltage and frequency

e  Check and clean the electric panel & ATS & Changeover panels installed at power house

e  Check and clean the Gen set breakers

e Clean gensets canopies within in powerhouse

e  Clean bulk storage tanks (if necessary)

e  Check hoses and pipes

e  Change oil and fuel filters

e  Check the gensets on-load

Annually Maintenance & Service Schedule

e Inspect and adjust rack on unit injector or fuel distributor pump according to manufacturer's instructions.
e  Adjust governor for proper operating speed according to manufacturer's instructions.
e  Flush cooling system and check hoses (if required).
e Tighten control and power wiring connections.
e  Check the calibration of mechanical and electrical sensing relays/devices.
e C(lean voltage regulator.
e  Check generator bearings and bearing grease. Lubricate in accordance with manufacturer's instructions.
e Exercise the Emergency Power Supply System (EPSS) circuit breakers, including main and feed breakers between
the Emergency Power Supply (EPS) and the transfer switch load terminals.
e  Visually check bus bars, bracing, and feeder connections for cleanliness and signs of overheating.
e Perform other work prescribed by the manufacturer.
e Every 500 operating hours or as per manufacturer recommendation:
a. Check and adjust valve clearance.
b. Torque bolts.
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Annexure A
GENERAL SPECIFICATIONS

1. GENERAL

a. The Contract Specifications and Bills of Quantities are to be considered as supplementing each other to jointly
define and describe the scope and quantum of work to be performed under the Contract.

b. It is the intent of the Tender to call for finished work, tested, complete in all respects and ready for operation
and performance as intended.

c. The Contractor shall:

1. Undertake any and all small items of work not specifically called for, but required for completing the
intended installations.
ii. Coordinate his work or adjust the same so as to avoid conflicts with Contractors / workmen of other
trades involved in the Project.
iil. Shall plan and layout his work to best suit the site conditions.
iv. Seek prior approval of Employer/Consultant where any major deviation or additional work is
involved.
v. Seek timely clarification from Employer/Consultant for any discrepancy noted between any drawings

and specifications.

d. Excavation and backfill for lying of cables underground or overhead as per BOQ, pipes etc. shall be done by
Electrical Contractor and proper care shall be taken not to damage any existing installation. Provide necessary
guard rails, barriers and warning lights, etc. while excavation is carried out. Schedule work in such a manner
that excavations are open for a minimum period.

e. All electrical devices or equipment located in damp locations or where exposed to the weather shall be of
weather resistant type.

2. SCOPE OF WORKS

The work consists of supply of all material, qualified supervision, provision of manpower, all tools, installation
material, test equipment, etc. The Contractor is also required to render all services and functions that are
explicitly stated in the Contract or are, in general, implied on works of this nature and size.

The work shall broadly include but not be limited to the following key items:

a. Dismantling and Shifting of existing generator within D I KHAN building premises
Supply, Installation, testing and commissioning of 60KVA DG Set with allied works etc.

c. Supply, installation, Testing and commissioning of New LV panel with termination of new and old LT
cables for incoming and outgoings
Earthing Works.

e. Submission of fitness certificate and test report for installed equipment i.e. generator, cabling and panel etc.

The entire electrical installation works shall be carried out by licensed Contractor authorized to undertake such
work under the provisions of the local electricity rules and having proven competence to perform works conforming
to the specified standards.

3. STANDARDS

All works, equipment and materials shall conform to the specifications, recommended practices, official
standards and codes, the non-restrictive list of which is given below.

a. International Electro-Technical Commission (IEC)
b. British Standards (BS)
c. National Electric Code (NEC)

Whenever the electrical equipment to be installed does not hold national standards, the Contractor shall take into
account the specific standards chosen by the Employer and make sure that the equipment he has to install meets
these standards.

In any case, the standards and codes to be taken into consideration are those in force at the date of delivery.
Wherever the latest standards and codes differ from Contract specifications, the higher specifications shall
prevail.
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4.

EQUIPMENT AND MATERIALS

a. All items required for installation under these Specifications shall be new without blemish or defect. Where
no specific indication as to the type or quality of item is indicated, the item shall be furnished in accordance

with the latest applicable Standards.

b. Itis the intent of these Specifications that wherever standards of a product are specified, and the terms, “Other
Approved”, or “Equivalent”, or “equal”, are used, the substituted item must conform in all respects to the
specified items and approval from Employers be obtained for all such items. Performance and capacities as
delineated in schedules and in the Specifications, shall be interpreted as minimum performance requirements.

c. Allitems of one type shall be the products of one manufacturer.

CLEANING AND PROTECTION

a.  Store all materials and items in a manner that will maintain an orderly clean appearance and cover and protect

them.
Protect the complete work from damage throughout the Contract period.

c.  After completion of the project, clean the exterior surface of equipment and fixtures including concrete

residue.

d.  Remove all dust, dirt and debris arising from the work included in the Contract and keep the area clean at all

times.
OPERATION AND MAINTENANCE INSTRUCTIONS

Furnish three copies of manuals (one shall be in original) to the Employer in bound form containing data
covering capacities, manufacturer’s instructions and maintenance of operation of all equipment and apparatus.

APPROVAL OF WORK

All workmanship and material supplied under this Contract shall be approved by the Employer’s Representative

or the Consultant, who shall have the power to reject any items which in their judgment are not in accordance
with the specifications and Contract.

TEST, ACCEPTANCE AND CERTIFICATES

a. It is the Contractor’s responsibility to ensure that all components of the system including the controls are

operating satisfactorily before any of the work shall be considered completed.

b.  Test the installation for grounds and short circuits. Insulation resistance test shall be made on electrical
equipment by using a ‘Megger’ of 500 Volts for circuits up to 250 Volts and 1000 Volts for circuits between
250 and 500 Volts. The insulation resistance of distribution boards, cables, etc. shall be as per IEC, IEEE,

BSS and Pakistan Electricity Rules.

c.  If tests indicate in-adequate insulation resistance, corrections shall be made accordingly. Any defects or
deficiencies discovered in any of the electrical work shall be promptly corrected. Corrective measures shall
include dry-out procedure by means of heaters, if equipment is found to contain moisture. Where corrective
measures are carried out, the insulation resistance readings shall be taken after the correction has been made
and repeated twice at 12 hours’ interval. The maximum range for each reading in the three successive tests
shall not exceed 20% of the average value. After all tests have been made, the equipment shall be reconnected

as required.

d.  After any equipment has been tested, checked for operation, etc., and is accepted by the Employer, the
Contractor shall be responsible for the proper protection of that equipment so that subsequent testing of other

equipment does not cause any damage to the already tested equipment.
GUARANTEES AND CERTIFICATES

All work shall be guaranteed to be free from defects. Where required by the Employer’s Representative, the
Contractor shall give such guarantees in writing. Any defective materials and workmanship shall be replaced or
repaired by the Contractor as directed by the Employer’s Representative during the maintenance period without
any extra cost.
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10. PAYMENT

No separate payment shall be made for work involved within the scope of this Section unless specifically stated
in the Bill of Quantities or herein.
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Minimum Technical Requirements/Specification

Section A - DIESEL GENERATOR SPECIFICATION

Page No of
Sr.# Category attached
document
DG Set Coupling
Engine and Alternator must be imported in coupled form and load tested at
manufacturer’s works abroad, complying ISO 8528 standard.

L Undertaking/Documentary Evidence should be provided. Manufactured in 2023 or later.
Copies of factory load test reports for the offered serial number must be submitted at
time of billing.

Spare Parts
At least 5 years’ availability of original genuine spares

2 Undertaking from the generator agent testifying the availability of sizeable inventory of
original consumable, support parts, overhauling and other spare parts for at least five
years. Bank reserves the right to inspect and verify the above inventory
Service Network

3. Evidence that generator agent has their own support offices, work shop in
Multan/Peshawar/Islamabad/Rawalpindi
Capacity

4 At least 60KV A prime rating at 50°C Ambient temperature.

’ Brochure or data sheet clearly stating capacity, prime capacity and standards being
complied with.
Fuel consumption

5 Not more than 11 liters per hour at 75% load for 60KVA DG set at prime rating

’ Brochure or data sheet clearly stating fuel consumptions and standards being complied
with calculation based on fuel (0.85 specific gravity) available in Pakistan
Alternator
Compliant with IEC 60034, BS 4999-5000 international standards.

a. Brochure or data sheet clearly stating specifications of the alternator being used
6 and standards being complied with.
’ b. Power Factor @ Full Load 0.8,
¢. Voltage Regulation +/- 1%, Excitation = Self-Excited,
d. Insulation = Class-H, IP-23 or above
Make : 2023 or later
Engine
Compliant with ISO 3046, BS 5514 international standards.
a. Brochure or data sheet clearly stating specifications of the engine being used
7. and standards being complied with.
b. Governor = Electronic, Governing
c. Air & water cooled radiating system,
Make: 2023 or later
Canopy
Sound proof /weatherproof attenuated canopy (local/imported make) with sound level

8. of Up to 80 dBA @ 2m with 5-7m clearance required around the canopy complete in all
respect as per ISO standards.

a. Brochure or data sheet clearly stating the required specifications.
Built-In Fuel tank capacity

9. Not less than 150 liters’ capacity or minimum 8 hours’ operation at 75% rated load
a. Brochure or data sheet clearly stating the required specifications
Warranty

10. At least 12 months from date of commissioning or 18 months from date of delivery at
site, whichever comes earlier
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1.

Approval:

1.1. The contractor shall submit the technical submittals of material and drawings required for the works
including but not limited to the items mentioned and shall arrange inspection and approval of the panels,
equipment etc. before delivery to site.

1.2. The contractor shall arrange approval from regional electrical Inspector/ concerned authority for all
Electrical Works.

Safety:

The bidder shall undertake due safety measures as required under the law or as per best engineering practices for
works of this nature, including availability of safety shoes, gloves, helmets etc. for the workforce. The bidder shall
ensure proper arrangement of first aid kit at the site. Under no circumstances, the Employer will be held liable for
the negligence at the part of the bidder

Standards:

The equipment offered shall conform to the latest revision of relevant BS, IEC standards Diesel Generator Set shall
be manufactured as per ISO 8528-3:2005, BS, IEC or international standards

Drawing & Documentation to Be Submitted by Successful Bidder after Award of Contract:

Following information and documentations in addition to what has been asked for in respective equipment
specification shall be furnished by the successful bidder after award of contract for approval/reference/record of
the Bank.

4.1. Electrical layout drawing showing location of equipment, cable routing, bus duct connections, water &
fuel piping arrangement with fuel tank for DG Set, exhaust system etc.

4.2. Plan & Elevation drawing including sectional details.

4.3. Single Line Diagram showing rating of components, metering and protection for DG Panel/Distribution
boards etc.

44. Earthing layout showing connections to DG set.

4.5. Modification of control schemes of existing DG panel/ panel with DG’s if any.

4.6. Wiring Diagram.

4.7. Write-up on control philosophy for complete emergency electrical system containing starting & stopping

sequence, interlocks, metering, annunciation etc.

4.8. All required drawings/documents/technical information required during various stages of works shall be
submitted by the contractor as and when required by the Bank.

4.9. All drawings submitted by the Vendor/equipment supplier shall be in sufficient detail to indicate the type,
size, general arrangement & foundation drawing, weight, the external connections, fixing arrangement
required, the dimensions required for installation and interconnections with other equipment and
materials, clearances and space required between various portions of equipment and any other information
specifically requested.

4.10.  The above document shall be furnished in 3 sets. The document shall be modified incorporating the
comments indicated by Engineer In-charge and 3 sets of corrected documents shall be provided to the
Bank.

4.11.  The Contractor shall be responsible to make good any damage done to the civil works for erection or other
purposes without cost to the Employer.

4.12.  The Contractor shall also provide and install, from designated electrical power supply point, all required
cabling and accessories without cost to the Employer.

4.13.  The Contractor shall maintain the works during defect liability period. In addition to routine periodic
maintenance, the Contractor shall execute all such work of repair, rectification, parts replacement and
making good defects occurring during this period.

4.14.  The Contractor shall also provide training to the staff of Employer regarding operation and maintenance
of the equipment.
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4.15.  Prior to substantial completion date; the Contractor shall submit 3 copies of Operating and Maintenance
Manuals for each DG set to the Employer/Engineer.
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SCHEDULE-D TO BID

WORKS TO BE PERFORMED BY SUBCONTRACTORS
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SCHEDULE - E TO BID

Proposed Methodology/ Work Program
Bidder shall provide a program in a bar-chart showing the sequence of work items by which he proposes to complete the Works of the entire Contract. The program should
indicate the sequence of work items and the period of time during which he proposes to complete the Works including the activities like designing, schedule of submittal of

drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of Works to be supplied under
the Contract. The proposed sequence of execution of various sections of the project shall be according to the given Key Performance Indicators (KPIs) as following;

For Example a template of such chart is annexed below;

PROJECT SCHEDULE
Supply, Installation, Testing and Commissioning of new B0KVA Diesel Generator Set at SBP-BSC, D | KHAN
sno | Duration | start | End Activity
(weeks] | Week | Week month 1 th 2 th3 a s month 6 7 th 8 th 9 nth 10

1 2 1 2 [Technical Submittal 1 1 1

2 2 3 4 | Review and approval

3 - 5 8 Placement of order

4 2 27 2B Site Mobilization

5 i Delivery

Sa 23 -] a2 Generator

5b 2 27 28 Control Cables

5C 2 27 2B Earthing Material

6 Site Works

6a 4 29 32 Earthing Works

&b 4 33 £ |Generator Instaliation

6C 1 36 36 |control Cabling

7 2 37 32 |Testing & Commisioning

2 1 3e 38  |Deputation of Service Points for

SLA/OEM Services
9 1 40 40 Handling over of system

The above Key Performance Indicators should be taken into consideration by the bidder in order to execute the works.

Signatures: Stamp
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If the above KPI is not acceptable to any bidder, the bidder will prepare its own Work Program along with detailed justification for its change. Bids without above given Work
Program or bidder’s own proposed Work Program without justification shall not be considered responsive.
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SCHEDULE - F TO BID
(INTEGRITY PACT)
(On non-judicial stamp paper worth Rupees 100)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE
SUPPLIERS OF GOODS, SERVICES & WORKS IN CONTRACTS WORTH
RS 10.00 MILLION OR MORE

Contract No. Dated:-
Contract Value:
Contract Title:
(name of Bidder) hereby declares that it has not obtained or induced the

procurement of any contact, right, interest, privilege or other obligation or benefit from State Bank of Pakistan -
BSC(SBP BSC) or State Bank of Pakistan and its Subsidiaries through any corrupt business practice.

Without limiting the generality of the foregoing, _(name of
Bidder) represents and warrants that it has fully declared the
brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or
agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical
person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or
other obligation or benefit in whatsoever form SBP BSC except that which has been expressly declared pursuant
hereto.

____(name of Bidder) certifies that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with SBP BSC and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

___(name of Bidder) accepts full responsibilities and
strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice
to any other rights and remedies available to SBP BSCunder any law, contract or other instrument, be void able
at the option of the SBP BSC.

Notwithstanding any right and remedies exercised by SBP BSC in this regard, _ (name of
bidder) agrees to indemnify SBP BSC for any loss or damage
incurred by it an account of its corrupt business practices and further pay compensation to SBP BSC in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback givenby  (Name
of Bidder) as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever
form from SBP BSC

Name of Buyer:  (SBP BSC)
Signature:

(Seal)

Name of Supplier/Bidder:
Signature:

(Seal)
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Bidding Documents, Section-2, Part-1)

CONDITIONS OF CONTRACT

TABLE OF CONTENTS
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11. Contract Price And Payment
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13. Risks And Responsibilities
14. Insurance

15. Resolution of Disputes

16. Integrity Pact

17. Code of Conduct

18. Overriding Effect

19. Specifications and Epilogues
20. Indemnification

21. Confidentiality

22. Independent Contractor

23. Materials obtained / discovered during excavation
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30. Others
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1.1

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings
assigned to them, except where the context requires otherwise:

The Contract
“Contract” means the Contract Agreement and the other documents listed in the Contract Data.

“Specifications” means the document as listed in the Contract Data, including Employer’s requirements
in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

“Drawings” means the Employer’s drawings of the Works as attached herewith, and any Variation to
such drawings.

Persons

“Employer” means the person named in the Contract Data and the legal successors in title to this person,
but not (except with the consent of the Contractor) any assignee.

“Contractor” means the person named in the Letter of Acceptance and the legal successors in title to this
person, but not (except with the consent of the Employer) any assignee.

“Party” means either the Employer or the Contractor.
Dates, Times and Periods

“Commencement Date” means the date within fourteen (14) days after the date the Contract comes into
effect or any other date named in the Letter of Award.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the Contract Data (or as
extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments
“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off
the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things required for the execution of
the Works but does not include Materials or Plant intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.
“Employer’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance of a Party’s obligations
illegal or impracticable and which is beyond that Party’s reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works by
the Contractor.
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1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.2

1.3

1.4

1.5

1.6

“Plant” means the machinery and apparatus intended to form or forming part of the Works.

“Site” means the places provided by the Employer where the Works are to be executed, and any other
places specified in the Contract as forming part of the Site.

“Variation” means a change which is instructed by the Engineer/Employer under Sub-Clause 10.1.

‘Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any)
to be performed by the Contractor including temporary works and any variation thereof.

“Engineer” means the Engineer in-charge to be nominated in Letter of Acceptance.
Letter of Acceptance means the formal acceptance of the Bid by the Employer

Contract Price means the sum stated in the Letter of Acceptance as payable to the Contractor for
execution and completion of the Works.

Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or
one gender shall include plural or the other gender where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an
ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance
with the order as listed in the Contract Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

Communications

All Communications related to the Contract shall be in English/ Urdu language. A notice shall be
effective only when it is delivered to the concerned party.

Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and
pay all fees and other charges in respect of the Works.

THE EMPLOYER
2.1 Provision of Site

The Employer shall provide the Site and right of access thereto at the times stated in the
Contract Data.

2.2 Permits etc.
The Employer shall, if required under law/ rules and requested by the Contractor, shall
cooperate with the Contractor in applying and obtaining permits, licences or approvals

etc. in context of the Contract.

2.3 Engineer’s/Employer’s Instructions
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The Contractor shall comply with all instructions given by the Employer or the
Engineer, if notified by the Employer, in respect of the Works including the
suspension of all or part of the Works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Employer shall affect
the Contractor’s obligations.

3. ENGINEER’S/EMPLOYER’S REPRESENTATIVES

The Employer shall appoint a duly authorized person (The Engineer In-charge), to act for him and on his
behalf for the purpose of this Contract. This authorised person shall be fully authorised with respect to
the Works except the authority to approve the variations, issuance of suspension and termination notices
and sanctioning of the payments to be made to the Contractor under the Contract.

4. THE CONTRACTOR
4.1 General Obligations

The Contractor shall carry out the Works properly and in accordance with the Contract.
The Contractor shall provide all supervision, labour, Materials, Plant and Contractor’s
Equipment which may be required.

4.2 Contractor’s Representative

The Contractor shall appoint a qualified representative at site on full time basis to
supervise the execution of work and to receive instructions on behalf of the Contractor
but only after obtaining the consent of the Employer for such appointment which
consent shall not be unreasonable withheld by the Employer. Such authorized
representative may be substituted/replaced by the Contractor at any time during the
Contract Period but only after obtaining the consent of the Employer as aforesaid.

4.3 Subcontracting
The Contractor shall not subcontract the whole of the Works. The Contractor shall not
subcontract any part of the Works without the consent of the Employer.

4.4 Performance Security

The Contractor shall furnish to the Employer within fourteen (14) days after receipt of
Letter of Acceptance a Performance Security at the option of the bidder, in the form of
Bank Draft or Bank Guarantee or an insurance company having at least AA rating from
PACRA/JCR for the amount and validity specified in Contract Data.

4.5 Contractor’s Equipment

The Contractor shall have to bring at site of works and maintain the minimum
construction equipment required for execution of works at site. Proper record of all such
equipment shall be maintained by the Contractor and made available to the Employer
as and when asked to do so. Prior approval of the Employer will be required for
demobilization/shifting of any tool and plant from the site of works under this Contract

4.6 Employer’s Approvals

Contractor shall get approval of all the materials, fixtures and method statements well
before the time from the Employer. The absence of supervisory staff or approvals or
consent or comments from the Employer shall not affect the Contractor’s obligations
under the Contract.
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6.1

4.7 Observance of Law

Contractor shall strictly follow the applicable labour laws, industrial relations acts,
standing orders, ordinances, social security acts, employees’ old age benefits acts;
workmen’s compensation acts etc. in their letter and spirit and indemnify the Employer
against any claim, compensation or penalty in this regard. This is an independent
contract and no employment relation exists between the contractor and the Employer.

Employer’s Rights

Without prejudice to any other rights under the Contract and / or applicable law, Employer shall have
following rights:

. The Employer reserves the right to change the scope of works during the executions of the
Works; quantities of certain item(s) can be increased, decreased or absolutely deleted or
substituted with some alternative item for which new rates shall be decided as per Clause-10.2.

il. The Employer reserves the right to reject a part or whole of the Works and hold any amount
claimed by the Contractor against the items or Works for which, the prior approval of the samples
was required by the Employer but was not obtained by the Contractor.

iii. The Employer reserves the right to recover any amount from the payable amounts to the
Contractor against any losses or damages incurred to the property, data, or persons of the
Employer due to the Contractor or his workers negligence.

iv. The Employer reserves the right to expel out any employee of the Contractor if found involved
in a crime or illegal or unethical activities within or outside the Site.

The Contractor agrees that he shall have no right to claim any direct and / or indirect losses resultant of
the above acts by the Employer.

EMPLOYER’S RISKS
The Employer’s Risks
The Employer’s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the
Country;

¢) riot, commotion or disorder by persons other than the Contractor’s personnel and other employees
including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works;

d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of
any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which
the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) use or occupation by the Employer of any part of the Works, except as may be specified in the
Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part
of the Works by the Employer’s personnel or by others for whom the Employer is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor’s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site
during the performance of the Works, for which the Contractor immediately notified to the Employer
and accepted by the Employer.

TIME FOR COMPLETION

7.1 Execution of the Works
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7.2

7.3

7.4

The Contractor shall commence the Works on the Commencement Date as specified in
the work order issued by the Employer and shall proceed expeditiously and without
delay and shall complete the works within the time stipulated Contract Data observing
all the time lines/target dates provided in the approved Work Program.

Work Program

The Contractor will have to prepare work program on the basis of Key Performance
Indicators (KPIs) given in the Schedule-E to Bid or will submit work program its own
assumption along with detailed justifications. Once the proposed Work Program has
been approved by the Employer, it will have to be followed in letter & spirit.

Failure to perform according to the approved Work Program shall be considered as the
Contractor’s default and Employer reserves the right to invoke all or any remedy
available in clausel2.

Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances,
notify the Employer of any event(s) falling within the scope of Employer’s Risks, or
Early Warnings, or adverse ground conditions, force majeure not leading to Contract
termination, or any instruction of the Employer to slow down the progress of works or
change in the scope of Works by the Employer requiring additional time for completion
of the Works as per the revised scope of Works, may request the Employer to extend
the Completion Time reasonably. The Contractor must have to provide complete record
of the circumstances on account of which extension of time is being applied along with
an up-dated program/schedule in bar chart form for completion of the balance works.
The Employer may evaluate the request lodged by the Contractor and extend the
Completion Time. The decision of the Director/Head Engineering will be final &
binding upon the Contractor.

It is being understood and agreed by the Contractor that the sole remedy for delay shall
be extension in the time for performance of the Contractor’s work, which extension
shall not be subject to any valuation.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Employer without prejudice to any other rights under the Contract and / or applicable
law shall deduct liquidated damages at rate as mentioned in the Contract Data.

8. TAKING-OVER

8.1

8.2

Completion

The Contractor shall notify to the Employer along with As-built Drawings and Inventory
List to issue the Provisional Completion Certificate and take over the Works when he
considers that the Works are completed.

Taking-Over Notice

Within 15 days after receipt of notice, the Employer shall issue a Provisional Completion
Certificate to the Contractor and take over the Works if the Works are substantially
complete as per the Contract and to the entire satisfaction of the Employer.

If the Works are not completed to the entire satisfaction of the Employer, the Employer
will issue a detailed account of the balance or defective works to the Contractor within
fifteen (15) days after receipt of notice from the Contractor to take over the whole or a
part of the Works. In case of minor defects/ outstanding Works, the Employer at its sole
discretion, may take over the Works and issue the Provisional Completion Certificate

For Contractor
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9.2

9.3

10.

after obtaining a written undertaking from the Contractor to rectify the punch list items/
outstanding Works during the Defects Liability period.

REMEDYING DEFECTS
9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of
the Provisional Completion Certificate carry out, at no cost to the Employer, repair and
rectification work which is necessitated by the earlier execution of poor quality of work
or use of below specifications material in the execution of Works and which is so
identified by the Employer/Engineer in writing within the said period. Upon expiry of
the said period, and subject .to the Contractor’s faithfully performing his aforesaid
obligations, the Employer/Engineer shall issue a Final Completion Certificate

Failure to remedy any such defects or complete outstanding work within a reasonable
time shall entitle the Employer to carry out all necessary works at the Contractor’s cost.

Uncovering and Testing

The Contractor shall give not less than five days’ notice in writing to the Engineer-in-charge of work
before covering up or otherwise placing beyond the reach of measurement any work in order that same
may be measured, and correct dimensions thereof be taken before same is covered or placed beyond the
reach of measurement.

The Engineer-in-Charge shall check the Contractor’s Work and notify the Contractor of any Defects if
found. Such checking shall not affect the Contractor’s responsibilities. The Employer may instruct the
Contractor to search for a defect and to uncover/ or testing any work that the he considers may have a
Defect

Failure to remedying Defects

Failure to remedy any defect(s) or complete the outstanding Works except the defects not attributable to
the Contractor, to the entire satisfaction of the Employer within a notified time shall entitle the Employer
to extend the defect liability period and / or carry out all necessary works at the Contractor’s risk to cost
in accordance with clause 12.

VARIATIONS AND CLAIMS

10.1  Right to Vary
The Employer/Engineer may issue Variation Order(s) in writing. Where for any reason it has not
been possible for the Employer/Engineer to issue such Variations Order(s), the Contractor may
confirm any verbal orders given by the Employer/Engineer in writing and if the same are not
refuted/denied by the Employer/Engineer within seven (7) days of the receipt of such

confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-
Clause.

10.2  Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or

c) rates notified by the Government Departments/agencies, or

d) in the absence of appropriate rates, the rates in the Contract shall be used as the basis
for valuation, or failing which

e) at appropriate new rates, as may be agreed or which the Engineer/Employer considers

appropriate, or
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Contractor’s profit & overheads shall be up to 15% of the cost of labour & materials, cartage,
etc. Taxes shall be considered as per actual rate while analyzing rates for any extra items. For
valuation of variations and approval of rates for non-BOQ/extra items, the decision of the
Director Engineering will be final & binding upon the parties.

10.3  Early Warning

The Contractor shall notify the Engineer/Employer in writing as soon as he is aware of any
circumstance which may delay or disrupt the Works, or which may give rise for Extension in
time.

To the extent of the Contractor’s failure to notify, which results to the Engineer/Employer being
unable to keep all relevant records or not taking steps to minimize any delay, disruption, the
Contractor’s entitlement to extension of the Time for Completion may be reduced/rejected.

10.4  Variation Procedure

The Contractor shall submit to the Engineer/Employer an itemized make-up of the value of
variations within twenty eight (28) days of the instruction. The Engineer/Employer shall check
and if possible agree the value. In the absence of agreement, the Employer shall determine the
value.

11. CONTRACT PRICE AND PAYMENT
11.1 (a) Terms of Payments

The Employer shall verify these bills and payments shall be released to the Contractor
within thirty (30) days after joint verification of the bill by the Employer & the Contractor
and after deduction of retention money, applicable taxes or any such other sum determined
by the Employer.

(b) Imbalanced Bid

In case of imbalanced bid (abnormally high/low rates than market/ Employer’s Engineer’s
estimate) duly justified by the contractor, the payments against such running bills will be
made by the employer up to 80% of the running bill after required deductions. The
remaining amount will be settled at the time of final settlement upon completion of work
to the satisfaction of the Employer.

11.2 Submission of Statements of Work Done/ Interim Bills
The Contractor shall submit the bills only after the payment against last or previously submitted bills has
been made by the Employer.

a. 11.3 Mobilization Advance:
1. 15% to total Contract Price (excluding SLA) against bank guarantee from Scheduled Bank in
Pakistan
2. This Advance shall be recovered @ 50% of the amount of work done from Interim Payment

Certificates (IPC) and shall be fully recovered at least one month before scheduled completion time. The
validity of Mobilization Advance Guarantee shall be valid for 60 days beyond the work completion
period. Such Guarantee may be progressively reduced to the balance amount of Mobilization Advance
indicated in Interim Payment Certificates of the Engineer issued in accordance with this Clause after
receipt and verification of the revised guarantee not less than the due amount of mobilization advance.

b. Payment for Supply of Material/Equipment:
Up to seventy-five percent (75%) of the supply part of the BOQ items will be paid against delivery of
material/equipment on site, and upon production of Factory Test Reports / Warranties / Shipping
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documents/ Inspection Reports at Manufacturer’s Facility (where applicable) and indemnity bond as per
approved format.

c¢. Payment upon Installation, Testing and Commissioning:
Up to ninety percent (90%) of the supply and installation parts of BOQ items will be paid upon
successful Testing & Commissioning.

d. Payment upon issuance of Taking-Over Certificate:

Ten percent (10%) amount of whole BOQ item i.e. Supply and Installation will be paid upon issuance of
Taking-Over Certificate and completion of the Whole Works, including punch list noted at commissioning
time.

Each payment will be subject to deduction of taxes as per applicable laws

11.4

11.5

11.6

11.7

11.8

Retention Money

Retention money shall be paid by the Employer to the Contractor after the expiry of defect liability
period, the remedying of notified defects and the completion of outstanding work, all as referred to in
Sub-Clause 9.1.

If the Contractor fails to complete the Works and rectification of any defects as per the entire satisfaction
of the Employer under Clause-09, this Retention Money and Performance Security will be withheld by
the Employer and it shall be released after adjustment of any claims against the Contractor or cost of any
defects corrected through other sources or Contractors at the risk to cost of the Contractor.

Final Payment

Upon issuance of Final Completion Certificate, the payments pertaining to the Works completed during
Defects Liability Period and / or money as Retention Money shall be released as per sub-Clause-11.4
and the accounts for the contract shall be closed. The Employer shall release payments within sixty (60)
days.

Currency

Payment shall be in the currency stated in the Contract Data.

Mobilization Advance

If requested by the Contractor, an interest-free Mobilization Advance up to 15 % of the Contract Price
stated in the Letter of Acceptance shall be paid by the Employer to the Contractor in two equal parts
upon submission by the Contractor of a Mobilization Advance Guarantee for the full amount of the

Advance in the specified form from a Scheduled Bank in Pakistan subject to approval of Director/Head
Engineering Payments shall be made as per the following criteria;

a) First part of the Mobilization Advance within twenty (20) days after verification of the approved/
legible Bank Guarantee from the issuing bank.
b) Second part of the mobilization advance on arrival of required tools & plants and commencement

of Works at site to the entire satisfaction of the Employer.
Mobilization Advance paid to the Contractor shall be recovered from the interim bills of the Contractor
@ 15% of total amount of work done at site for the bill being processed till the time that whole of the
amount of Mobilization Advance has been recovered.

Secured Advance

The Employer at his sole discretion may provide to Contractor Secured Advance against an indemnity
bond acceptable to the Employer of such sum as the Engineer in charge may consider proper in respect
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of non-perishable materials brought at the Site but not yet incorporated in the permanent Works subject
to approval of Director/Head of Engineering, provided that:

(a)
(b)

(©)

(d)

(e)

The materials are in accordance with the Specifications for the permanent works;

Such materials have been delivered to the Site and are properly stored and protected against
loss or damage or deterioration to the satisfaction of the Engineer in charge but at the risk to
cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials are kept in
a form approved by the Engineer in charge, and such records shall be available for inspection
by the Engineer in charge;

The Contractor shall submit with his monthly statement the estimated value of the materials
on Site together with such documents as may be required by the Engineer in charge for the
purpose of valuation of materials and providing evidence of ownership and payment therefore;
Ownership of such materials shall be deemed to vest in the Employer and these materials shall
not be removed from the Site or otherwise disposed of without written permission of the
Employer.

60% of the purchase price of the item/material or 50% of tender price of the item/material
whichever is lesser, after measuring the quantity & verification of the quality of materials at
site by the Employer may be paid

The amount of Secured Advance against any item(s)/materials shall be recovered from the next three
(03) bill of the Contractor in the form of three equal installments. The Employer reserves the right to
recover all outstanding amount of the Secured Advance from very 1* bill of the Contractor submitted
after release of the Secured Advance.

11.9 Changes in Taxes and Duties
If, after the date of submission of Bids, there occur changes in the taxes and duties which cause additional
or reduced cost to the Contractor in the execution of the Contract, such additional or reduced cost shall
be added to or deducted from the Contract Price accordingly. Decision of the Director/Head Engineering
will be final & conclusive in this regard.

11.10  Price Adjustment

The amounts payable to the Contractor in respect of work done/work executed shall be adjusted in
respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, by applying to
such amount the formula prescribed in this Sub-Clause.

(@)

(b)

Other Changes in Cost

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by
the provisions of this or other Clauses in the Contract, the unit rates and prices included in the
Contract shall be deemed to include amounts to cover the contingency of such other rise or fall of
costs.

Adjustment Formula

The adjustment to the monthly statements in respect of changes in cost shall be determined from the
following formula:-

Pn=A+bLn +cMn +dEn F o

Lo Mo Eo

Where:

Pn is a price adjustment factor to be applied to the amount for the payment of the work carried out
in the subject month, determined in accordance with Paragraph 11.10 (a), and with Paragraphs 11.10
(b) and (e), where any variations and daywork are not otherwise subject to adjustment;

A is a constant, specified in Appendix-A to Bid, representing the nonadjustable portion in contractual
payments;
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(©)

(@)

()

b, ¢, d, etc., are weightages or coefficients representing the estimated proportion of each cost element
(labour, cement and reinforcing steel etc.) in the Works or Sections thereof, net of Provisional Sums
and Prime Cost; the sum of A, b, ¢, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements for month “n”,
determined pursuant to Sub-Clause 11.10 (d), applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost
elements at the date specified in Sub-Clause 11.10(d).

Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-A to Bid, as approved by the Engineer. As
the proposed basis for price adjustment, the Contractor shall have submitted with his bid the
tabulation of Weightages and Source of Indices if different than those given in Appendix-A to Bid,
which shall be subject to approval by the Engineer.

Base, Current, and Provisional Indices

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for
submission of bids. Current indices or prices shall be those prevailing on the day 28 days prior to the
last day of the period to which a particular monthly statement is related. If at any time the current
indices are not available, provisional indices as determined by the Engineer will be used, subject to
subsequent correction of the amounts paid to the Contractor when the current indices become
available.

Adjustment after Completion

If the Contractor fails to complete the Works within the Time for Completion prescribed under Clause
7, adjustment of prices thereafter until the date of completion of the Works shall be made using either
the indices or prices relating to the prescribed time for completion, or the current indices or prices,
whichever is more favorable to the Employer, provided that if an extension of time is granted pursuant
to Clause 7.3, the above provision shall apply only to adjustments made after the expiry of such
extension of time.

12. DEFAULT

12,

(C))

(b)

1 Default, Termination of the Contract and Compensation to the Employer

Default by the Contractor:

If the Contractor abandons the Works, delays abnormally, or misses the target dates mentioned in
the approved Work Program or refuses or fails to comply with a valid instruction of the Employer,
or if Contractor materially or consistently breaches the Contract, the Employer may give a notice
under this sub-clause stating the default. If the Contractor has not taken practicable steps to remedy
the default or cover up the backlog within fifteen (15) days after receipt of the Employer’s notice,
the Employer may by serving a second notice within twenty five (25) days, terminate the Contract
asking the Contractor to demobilize from the Site leaving behind the Equipment required for
completion of the outstanding Works at risk & cost of the Contractor or the Employer may deploy
extra resources to cover up the backlog at the risk & cost of the Contractor. The decision of the
Director/Head Engineering will be final and conclusive in this regard.

Default by the Employer:
If the Employer fails to pay in accordance with the Contract, or is, despite a written complaint, in
breach of the Contract, the Contractor may give a notice under this sub-clause stating the default.
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()

(@)

(e)

)

If default is not remedied within fifteen (15) days by the Employer after receipt of the notice, the
Contractor may suspend execution of all parts of the Works. If the default is not remedied within
thirty (30) days after receipt of first notice, the Contractor may serve a second notice within thirty
(30) days and terminate the Contract and demobilize from the Site.

Employer’s sole discretion:

The Employer shall be entitled to terminate the Contract, at any time for the Employer’s
convenience, by giving notice of such termination to the Contractor. The termination shall take
effect within 15 days after the Contractor receives the notice.

Insolvency:
If either part is declared (or is likely to be declared) insolvent under any applicable law, the other
party may terminate the Contract by serving a notice immediately. The Contractor shall
demobilize from the Site leaving behind the Equipment required for completion of the outstanding
Works in case of Contractor’s insolvency.

Criminal/ Offensive act by the Contractor or his employees:

If the Contractor or any of his employees commits a serious crime within the premises of the
Employer which can result in police action under Penal Code Act of Pakistan, the Employer may
terminate the Contract by serving a notice to the Contractor and the Contractor shall demobilize
from the Site leaving behind the Equipment required for completion of the outstanding Works at
the risk & cost of the Contractor.

Actions in case of failure of the Contractor:

If the Contractor fails to complete the Works even when the amount of Liquidated Damages has
reached to the maximum fixed limit or the Contractor abandons or suspends the Works, or
commits breach of the terms & conditions of the Contract, the Contractor or any of his employees
commits a serious crime within the premises of the Employer which can result in police action
under Penal Code Act of Pakistan or in any case in which the contractor shall have rendered
himself liable to pay compensation/liquidated damages, the Director/Head Engineering whose
decision shall be final & conclusive, without prejudice to any other right or remedies, shall have
power to adopt all or any of the following courses as he may deem best suited to the interest of
the Employer;

i To rescind the Contract (of which the recision notice in writing to the Contractor under
the hand of Director/Head Engineering shall be conclusive evidence) and in which case
the retention money and Performance Security of the Contractor shall be forfeited and be
absolutely at the disposal of the Bank;

il. To employ labour paid by the Employer and to supply materials to carry out the Works
or any part of the Works, debiting the Contractor with the cost of all labour and the price
of the materials (of the amount of which cost and price a certificate of the Director/Head
Engineering shall be final & conclusive against the Contractor) and crediting him with
the value of the work done in all respects in the same manner and at the same rates as if
it had been carried out by the Contractor under the terms of this Contract; the certificate
of the Director/Head Engineering as to the value of the work done shall be final and
conclusive against the Contractor;

ii. To measure up the works of the Contractor and to take such part thereof as shall be as
shall be un-executed out of his hands and give it to another contractor to complete, in
which case any expenses which may be incurred in excess of the sum which would have
been paid to the original Contractor, if the whole had been executed by him (of the
amount of which excess the certificate in writing of the Director/Head Engineering shall
be final and conclusive) shall be borne and paid by the original Contractor and may be
deducted from any money due to him by the Bank under the Contract or otherwise, or
from his retention money or the proceeds of sale thereof or sufficient part thereof;

iv. If any of the above courses being adopted by the Director/Head Engineering, the
Contractor shall have no claim to compensation for any loss sustained by him by reasons
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or his having purchased or procured any materials, or entered in to any engagements or
made any advances on account of, or with a view to the execution of the works or the
performance of the Contract. And in case the Contract shall be rescinded under the
provisions aforesaid, the Contractor shall not be entitled to recover or be paid any sum
for any works theretofore actually performed under this Contract unless and until the
Director/Head Engineering will have certified in writing the performance of such works
and the value payable in respect thereof and he shall be only be entitled to be paid the
value so certified.

v. In case of Contractor’s failure to perform in line with the agreed terms & conditions laid
down in the contract, the Employer may blacklist the Contractor for future opportunities
at the Employer as per clause 18.2 and decision of the Director/Head Engineering will
be final & conclusive. As per Public Procurement Rule-19, the Contractor will be
accorded adequate opportunity of being heard.

Payments upon Termination

In case of termination by the Employer, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed only after adjustment of any sums to which the
Contractor is entitled and any sums to which the Employer is entitled including recovery of all
recoverable advance payments,. No payment shall be made against the leftover materials,
machinery, plants etc. brought by the Contractor and against his demobilization. If the total
amount already released by the Employer exceeds any payment due to the Contractor, the
difference shall be a recovered from the balance payable amounts or the Retention Money along
with the performance Security.

13. Warranty

13.1

13.2

The Contractor warrants that the goods supplied under the Contract are new, unused, of the most
recent or current models, and that they incorporate all recent improvements in design and
materials unless provided otherwise in the Contract. The Contractor further warrants that all
goods supplied under this Contract shall have no defect, arising from design, materials, or
workmanship (except when the design and/or material is required by the Procuring agency’s
specifications) or from any act or omission of the Contractor, that may develop under normal use
of the supplied goods in the conditions prevailing in the country of final destination.

If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable period,
the Employer may proceed to take such remedial action as may be necessary, at the Contractor’s
risk and expense and without prejudice to any other rights which the Employer may have against
the Contractor under the Contract.

14. RISKS AND RESPONSIBILITIES

14.1

Contractor’s Care of the Works

From the Commencement Date until the completion of Works and issuance of Completion
Certificate or Termination by the Employer, the risks of loss or damage to Works, personal injury,
death, and loss of or damage to property of the Employer due to the negligence of the Contractor,
his employees, associates, sub-contractor, assigns etc. all such risks are Contractor’s risks. The
Contractor shall have to make good all damages/losses to the Employer after receiving written
notice from the Employer.

Unless the loss or damage happens as a result of any of the Employer’s Risks, the Contractor
shall indemnify the Employer, or his agents against all claims loss, damage and expense arising
out of the Works.
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14.2

Force Majeure

If the Contract is frustrated by a force majeure, like the outbreak of war, civil commotion, and
insurrection or by any other event entirely outside the control of either the Employer or the
Contractor, the Employer shall certify that the Contract has been frustrated and is being
terminated. If an event of force majeure continues for a period of sixty (60) days, the Contractor
can also give a notice of termination. The Contractor shall stop work as quickly as possible after
receiving contract frustration certificate from the Employer and shall be paid for all work carried
out or services rendered before the frustration/ termination of the Contract and for any work
carried out afterwards to which a commitment was made including the cost of materials and
plants reasonably delivered to the Site, after adjustment of any sums to which the Contractor is
entitled as per the Contract, and cost of his demobilization after recovery of all recoverable
advance payments made by the Employer or the sums to which the Employer is entitled. If the
reason ceases to exist, the Parties can recommence the performance of the Contract under the
original terms & conditions if mutually agreed.

15. INSURANCE

15.1

15.2

The Contractor shall on joint name of employer and Contractor procure a contractor's all risks
of physical loss or damage insurance policy, covering all risk to Works, third party, and all risks
of physical loss to labour or damage caused to the Contractor’s plants, equipment, materials and
any other asset(s) belonging to the Contractor.

Insurance Policy shall cover the damages to the structure, stores if supplied by the Employer caused
by fire, including lightening, riots, strikes, storm, cyclones, flood, earthquake, theft, etc.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous
Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Employer may,
without prejudice to any other right or remedy, effect insurance for the cover relevant to such as
a default and pay the premiums due and recover the same plus a sum in percentage given in
Contractor Data from any other amounts due to the Contractor.

16. RESOLUTION OF DISPUTES

16.1

16.2

16.3

16.4

If any dispute arises between the parties (Contractor & the Employer), the matter shall be referred
to the Director/Head Engineering who will examine the matter in detail and give the decision
which will be final & binding upon the parties.

In case the Contractor believes that the decision of the Director/Head Engineering was not in line
with the Contract or it is prejudiced, and he does not accept the same, he may give a notice of
dissatisfaction under this sub-clause within 15 days of the decision of the Director/Head
Engineering. If no notice is given within this time, the decision of Director/Head Engineering
shall be final and binding upon the Parties.

In case a dissatisfaction notice is given by the Contractor, the matter may be referred to a neutral
Adjudicator appointed after mutual agreement within 15 days after the notice of dissatisfaction.
Failing to agree upon Adjudicator name within the specified time will result in finality of the
Director/Head Engineering’s decision which will become binding upon the parties.

If required under any circumstances, the matter may be referred to arbitration under the
Arbitration Act 1940 (Act No. X of 1940) and rules made there under and any statutory
modifications thereto. Arbitration Proceedings shall be held at the place mentioned in the
Contract Data.
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17 INTEGRITY PACT

If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved
in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Employer
shall be entitled to:

(a)

(b)
©

recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Sub-
Contractors, agents or servants;

Terminate the Contract; and

Recover from the Contractor any loss or damage to the Employer as a result of such termination
or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents
or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize
from the Site leaving behind Contractor’s Equipment which the Employer instructs, in the termination
notice, to be used for the completion of the Works at the risk and cost of the Contractor.

18. CODE OF CONDUCT

18.1

18.2

18.3

It is the Employer’s policy to Contractors observes the highest standards of ethics during the
procurement and execution of such contracts. In pursuit of this policy, the Employer follows,
inter alia, the instructions contained in PPR-2004 which defines:

“corrupt and fraudulent practices” includes the offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official or the supplier or Firm/Company in
the procurement process or in contract execution to the detriment of the procuring agencies; or
misrepresentation of facts in order to influence a procurement process or the execution of a
contract, collusive practices among Consultant/ Service Providers (prior to or after Proposal
submission) designed to establish bid Prices at artificial, non-competitive levels and to deprive
the procuring agencies of the benefits of free and open competition and any request for, or
solicitation of anything of value by any public official in the course of the exercise of his duty;”

Under Rule-19 of PPR-2004, “The Employer can inter alia blacklist bidders found to be
indulging in corrupt or fraudulent practices. Such barring action will be duly publicized and
communicated to the PPRA. Such matters would be referred to the Blacklisting Committee that
is empowered to take action accordingly:

NATURE OF OFFENSE /
FAULT MEANS OF VERIFICATION

Corruption Actual instance verifiable as per law of land and
applicable rules and regulations of SBP

Deviation from commitment If the bidder deviates from its prior commitment or
declaration made regarding the bid or proposal
submitted by the bidder.

Fraud Cross verification of documentary undertakings
submitted by Contractor/ Bidder/Consultant/Supplier

Collusion Results of Bid/Proposal analysis resulting in
substantive evidence of collusion

Performance Deficiencies Documented evidence in form of performance
deficiencies not suitably responded or defended by
Contractor/ Bidder/ Supplier/ Consultant

However such barring action shall be undertaken only after Contractor who is to be barred and
blacklisted shall be accorded adequate opportunity of being heard. Decision of Blacklisting
Committee of SBP BSC will be final and conclusive.

The receipt for any money paid by the bidders will not be considered as any acknowledgement
of payment to the Contractor unless such receipt is signed by a duly authorized officer of the
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Employer and Contractor shall be solely responsible for seeing that a proper receipt is provided.

18.4 Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify any
discriminatory and difficult conditions, introduced by Employer which discriminates between
bidders or that is considered to be met with difficulty. In ascertaining the discriminatory or
difficult nature of any condition reference shall be made to the ordinary practices of that trade,
manufacturing, construction business or service to which that particular procurement is related.
However in certain conditions Employer may describe exceptions or preferences consistent with
Rule-4 of PPR-2004.

18.5 Employer’s policy requires that selected Contractor shall provide professional, objective, and
impartial advice and services and at all times hold the Employer’s interests paramount, strictly
avoid conflicts with other assignments or their own corporate interests and act without any
consideration for future work. Bidders have an obligation to disclose any situation of actual or
potential conflict that impacts their capacity to serve the best interest of the Bank, or that may
reasonably be perceived as having this effect. Failure to disclose said situations may lead to the
disqualification of the bidder and termination of contract arising out of this procurement

18.6 Without limitation on the generality of the foregoing, Contractors and any of their affiliates, shall
be considered to have a conflict of interest and shall not be recruited, under any of the
circumstances set forth below:

a) A Contractor that has been engaged by the Employer to provide goods, works or
services other than consulting services for a project, and any of its affiliates, shall be
disqualified from providing consulting services related to those goods, works or
services. Conversely, Contractor hired to provide consulting services for the preparation
or implementation of a project, and any of its affiliates, shall be disqualified from
subsequently providing goods or works or services other than consulting services
resulting from or directly related to the firm’s consulting services for such preparation
or implementation.

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall
not be hired for any assignment that, by its nature, may be in conflict with another
assignment of the Contractor to be executed for the same or for another client.

c) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or
family relationship with a member of the Bank’s staff who is directly or indirectly
involved in any part of (i) the preparation of the specifications of the goods, (ii) the
selection process for such assignment, or (iii) supervision of the Contract, may not be
awarded a Contract, unless the conflict stemming from this relationship has been
resolved in a manner acceptable to the appropriate authority of the Employer.

d) Bidders shall not recruit or hire any agency or current employees of the Bank.
Recruiting former employees of the Employer or other civil servants to work for the
bidders is acceptable provided no conflict of interest exists. When the Contractor
nominates any government employee as Personnel in their bid, such Personnel must
have written certification from their government or employer confirming that they are
on leave without pay from their official position and allowed to work full-time outside
of their previous official position. Such certification shall be provided to the Employer
by the Contractor as part of bid.

19. OVERRIDING EFFECT OF PPR-2004

Whenever in conflict with these documents the stipulations of PPR-2004 (Public Procurement Rules-
2004) shall prevail.

20. SPECIFICATION EPILOGUES

a. The Work(s) contemplated under the Contract, shall be constructed, completed and guaranteed,
strictly conforming to and in accordance with the stipulated specifications for execution of such
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21.

22.

23.

works, providing of materials/services and etc. as provided in the Contract Documents and or as
directed by the Employer.

b. In the event of missing / non-availability of particular specification (s) applicable to or to govern
the execution of such item(s) of works/ contract hereof, having no effect or bearing upon the
rate/price or valuation of the contract, all material, fabrication, execution and testing thereof shall
conform to the applicable standards, codes/specifications contained in the following list to
equivalent applicable standard and specifications established and/or as approved in the country of
manufacture or supply:

ASTM American Society of Testing Materials
AASHTO American Association of State Highway and Transportation Officials
AWWA American Water Works Association
ASME American Society of Mechanical Engineers
AISC American Institute of Steel Construction
ASA American Standards Association
AWS American Welding Society
BSS British Standard Specifications & Materials)
PSI Pakistan Standards Institute
c. All quality control and related tests (if required) shall be carried out in accordance with applicable

standards and codes. The cost in this regard shall be borne by the Contractor.
SILENCE OF SPECIFICATIONS

The apparent silence of the specifications, plans, or other contract documents as to any detail or the
apparent omission from them of a detailed description concerning any point, shall be regarded as meaning
that only the best generally accepted practice is to be used. All interpretations of the specifications will be
made by the Engineer on this basis.

REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK

All work which, as determined by the Engineer or Engineer In-charge, does not conform to the
requirements of the Contract and results in an inferior or unsatisfactory product, will be considered
unacceptable. Unacceptable Work, whether the result of poor workmanship, use of defective materials,
damage through carelessness or any other cause, found to exist prior to the final acceptance of the Work,
shall be removed or replaced at the Contractor's expense.

No work shall be done without lines and grades having been approved by the Engineer. Work done
contrary to the instructions of the Engineer, Work done beyond the lines shown on the plans, or as given,
except as herein specified, or any extra work done without authority, will be considered as unauthorized
and will not be paid for under the provisions of the Contract. Work so done may be ordered removed or
replaced at the Contractor's expense.

Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer, made under
the provisions of this article, the Engineer will have authority to cause unacceptable Work to be remedied
or removed and replaced and unauthorized Work to be removed and to deduct the costs from any moneys
due or to become due the Contractor

The Contractor shall be liable & indemnify the Employer

Contractor shall be exclusively liable for and shall indemnify and hold harmless the Employer, its
agents and employees from:

a. Making good all losses arising out of the Contractor's negligence or breach of the Contract. The
Employer shall determine the amounts of such losses/ damages and the Contractor hereby
expressively waives his all or any right to change or challenge the same. The Contractor shall
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24.

25.

26.

27.

have to make good all such losses/ damages within time frame specified in the Notice, to the
entire satisfaction of the Employer after receiving written notice from the Employer.

b. All losses arising from the automatic transfer of employment of Contractor's and its sub-
contractor's employees to premises or any third party on the expiry or termination of the
Contract including, in relation to the employees:

i. All liabilities in respect of their employment before or after the expiry or termination of the

Contract and
ii.The costs of terminating their employment and any claims arising there from.
c. Any tax, government duties, insurance contributions (employee and employer) and or social

security contributions in respect of Contractor (in the case of an individual) or any employee or
sub-contractor of Contractor together in each case with any interest, fines or penalties thereon.

d. Save for the willful or deliberate breach of its obligations under the Contract or, as set out above,
neither party shall be liable for any consequential or indirect loss or damage.
e. All payments to his staff and other hired persons, sub-contractors or assigns during the currency

of this Contract or after its expiry/ termination. The Employer shall have no relation, in
whatsoever way, with such employees or persons recruited, hired or contracted by the Contractor
and all these persons shall always be treated as the employees of the Contractor.

f. Any claims of his own, of his employees or ex-employees, or associates, or their heirs whether
against the Contractor, other contractors working within the same premises or any other person,
regarding deals made at personal level by the staff or personal matters or deals carried out as a
company, in whatsoever form, manner or capacity.

g. Any Government Permits, Licenses, etc. that may be required for performing the Works
contemplated under the Contract.
h. All claims of compensation by an employee, his family or legal heirs or any other agency,

autonomous body, any NGO or government department, arising from injury, disability, ill health
or death of any of his employees during the currency or expiry of this Contract while performing
any services under this Contract or any claim regarding the medical care or treatment expenses
submitted by the employee or ex-employee of the Contractor or their legal heirs.

i. In case any claim of compensation, expense in whatsoever form is to be paid by the Employer
under any law of the land, the same amount shall be deducted from the Contractor’s payable
amounts/retention money.

J- Full cost and responsibility for his employees/ staff, under no circumstances, whatsoever, shall

the Contractor or its employees shall be regarded as the Employer’s employees, and there would
be no employer / employee relationship between them and the Employer.
Confidentiality
Except with the consent in writing of the Employer, Contractor shall keep strictly confidential and not
make use of any confidential information supplied by the Employer other than to perform this Contract,
and shall impose the same obligations on its employees and other third parties (including sub-
contractors).

Independent Contractor

The Contractor including all his employees, sub-contractors, associates, assigns or his legal heirs shall
at all times function and be regarded as independent contractor and not as an agent of the Employer and
neither the Contractor nor its employees, sub-contractors, associates, assigns or his legal heirs shall have
the right to represent or bind the Employer to any third person including any department or agency of
Government or any other authority in any manner, whatsoever.

Materials Obtained/Discovered during excavation
Materials obtained from excavation will be the property of the Employer. Serviceable materials &
treasures etc. found shall have to be stacked/stored at the location designated by the Employer. All
rubbish/un-wanted materials/debris shall have to be disposed of by the contractor in line with the
directions of the Employer & municipal regulations.

Site Clearance at completion

On completion of the project/works or at some earlier stage as desired by the Employer, the contractor
shall remove all temporary structures, dumpsites, debris, surplus materials, etc. and fill up all trenches
etc. made during the execution of the works. The contractor will have to secure a site clearance certificate
from the Employer and attaché the same with his final bill. In case the contractor fails or refuses to do
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28.

29.

30.

31.

so, the Employer reserves the right to get it done through the other sources/contractors and deduct/recover
the expenditure so occurred from the bills or retention money along with the Performance Security
submitted at the time of bid opening of the contractor. In this regard, the decision of the Director/Head
Engineering will be final & conclusive.

Health, Safety, Environment and Security (HSE&S)

a. The Contractor shall comply with all statutory and regulatory requirements related to Health,
Safety, Environment & Security (HSE&S) as well as Employer’s applicable rules, procedures or
policies related thereto at no additional cost to the Employer. The costs of supplying and/or doing
all such things required for the purpose shall be deemed to be included in the amounts payable
under this Agreement to the Contractor.

b. The Employer shall periodically audit the Contractor’s compliance with its HSE&S policies and
conduct safety inspections as and when it deems fit. The Contractor shall ensure that Employer’s
recommendations in this regard are implemented without any delay.

c. The Contractor shall provide the Employer information about its working practices, materials and
equipment and shall operate in a manner which does not compromise Employer’s security or
environment standards and the safety and health of its employees and other people. Contractor
shall also provide the Employer with any information which it may have related to a potential or
actual security threat to the Employer.

d. The Contractor shall certify in writing that its personnel are fully trained to execute the Works
safely and shall ensure that they understand all risks and hazards associated with the Works. The
Contractor shall keep records of such trainings.

e. The Employer reserves the right to terminate this Contract without notice to the Contractor in the
event of violation of this Clause by the Contractor and related HSE&S requirements of the
Employer communicated to the Contractor from time to time.

f. The Contractor shall pay special attention to the following environmental protection measures;

Use of clean fuels to minimize air polluting emissions.

Control of other air pollutants.

Recovery and recycling of usable materials.

Control of vehicle noise.

Control of noise from power facilities.

Limitation of Vibrations.

Preservation of natural land to the extent possible.

Preservation of archaeological Sites.

. Careful handling, storage and utilization of hazardous radioactive materials, toxic

chemicals etc.

VXA kW=

Electric Power Supply, Water supply, Telephone etc.

Water for construction purposes will be provided by the Employer. Electricity will be provided by the
Employer for all minor equipment & tools. Expense regarding the required cables/wires and sub-meters,
switches etc. shall have to be borne by the Contractor. The Contractor shall make his own arrangement
at his own expenses for the telephone & fax etc. at the Site of Works. If these facilities are to be provided
by the Employer at the request of the Contractor, the Contractor shall have to pay the bills/ expenses as
per mutually agreed terms & conditions at that time. Hutting/ tenting etc. for the workers or storage of
the materials of the contractor shall be the responsibility of the contractor.

Attendance of Meetings

The Contractor shall attend all meetings along with his authorized representative(s) when called by the
Employer to discuss the quality and progress of Works, site matters and other matters related to the
Contract, without any compensation from the Employer. The Contractor may ask the Employer to call a
joint meeting to review the pending issues and decisions or to discuss any other matters, factors or aspects
in context of the Contract. The minutes of meetings may be recorded and circulated amongst the
participants for compliance.

First Aid Facilities
The contractor shall provide his staff with free first-aid facilities and treatment at the premises and shall,
for this purpose, keep a properly equipped first aid kit at the premises.
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32. Utility Lines

The Contractor shall conduct his operations, make necessary arrangements, take suitable precautions and
perform all required work incident to the protection of and avoidance of interference with power
transmission, telegraph, telephone and natural gas lines, oil lines, water and sewerage mains and other
utilities within the areas of his operations in connection with this Contract and the cost thereof shall be
borne by the Contractor and the Contractor shall save harmless and indemnify the Employer in respect
of all claims, demands, proceedings, costs, charges and expenses whatsoever arising out of or in relation
to any such interference.

33. Other

a.

The terms and conditions and the Schedules thereto of this Contract represent the entire agreement
and understanding between the Employer and the Contractor, in relation to the subject matter hereof
and supersede all previous agreements and/or understandings between the parties in relation
thereto.

If any provision of the Contract is found by any court or competent authority to be invalid, unlawful
or unenforceable, that provision shall be deemed not to be a part of the Contract and it shall not
affect the enforceability of the rest of the Contract.

Unless expressly provided, no term of this Contract is enforceable by any third party.

This Contract is personal to Contractor and Contractor shall not assign or subcontract any of its
rights or obligations under it without Employer’s prior written consent. Any subcontracting shall
be on terms consistent with these Conditions for the benefit of an enforceable by the Employer and
Contractor shall remain liable for the subcontractor's acts and omissions and the Contract's
complete performance.

The Contract shall be governed by the laws of Pakistan and Contractor and the Employer agree to
submit to the exclusive jurisdiction of the courts in Pakistan.

34 Beneficial Ownership information

For works worth Rs.50M or above, the bidder shall provide Beneficial Ownership information on the
prescribed Form. Failure to provide the required information of the beneficial ownership by the company
or submission of false or partial information, the procuring agency shall:

i
ii.

Blacklist the said company in accordance with rule 19(1)(a) of Public Procurement Rules, 2004,
Reject the bid of the said company.

For Contractor
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(Bidding Documents, Section-2, Part-2)

The following Contract Data shall be deemed to form and be read and constructed as part of the Contract, including
Conditions of Contract.

CONTRACT DATA

Means SBP-Banking Services Corporation D I KHAN

Documents forming the Contract listed in the order of priority:

(a) The Contract Agreement

(b) Letter of Acceptance

(c) The completed Form of Bid

(d) Contract Data

(e) Conditions of Contract

® The completed Schedules to Bid including Schedule of Prices
(g) The Drawings, if any

(h) The Specifications, if any

a. 10% of the Contract Price stated in Letter of Acceptance / Award in any forms in shape of Pay
Order/Demand Draft/Deposit at Call/Bank Guarantee from any Schedule Bank registered in Pakistan.

b. The Performance Security would remain valid 60 days beyond completion of Defect Liability Period and
would be released after successful completion of defect liability period.

Completion Time: 300 Calendar days

@ 0.1% of total work done/ day to a maximum of 10% of the total work done.

365 calendar days from the issuance of completion certificate. DLP includes the period of
Manufacturer’s standard warranty. Manufacturer’s standard warranty shall be not less than 18
months after ex-works dispatch or 12 months after commissioning, whichever is earlier.

10% of the net payable amount for each bill (except Mobilization Advance) of the Contractor
which shall be released after successful completion of defect liability period.

The Works

Amount of Cover: The sum stated in Letter of Acceptance plus 15%.

Contractor ‘s equipment

Amount of Cover: Full replacement Cost

Injury to Person and Damaged to Property including Third Party Insurance, Amount of Cover:

L As per workmen compensation act
1L Contractor’s all Risk including Third party damages to the Structure, stores if supplied by the
Bank

Karachi
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Standard Forms
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day of
(month) 2024 between

(hereafter called the “Employer”) of the one
part and (hereafter called the “Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be executed by the
Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein.

NOW this Agreement witnessed as follows:
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating to Instructions
to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
(a) The Contract Agreement
(b) The Letter of Acceptance
() The completed Form of Bid

(d) The Preamble to Conditions of Contract
(e) The Particular Conditions of Contract
() The General Conditions of Contract

(2) The priced Schedule of Prices
(h) The completed Schedules to Bid
)] The Specifications

)] The Drawings

(k) Addendum (if any)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy
defects therein in conformity and in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works as per provisions of the Contract, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of the Employer
(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)

For Contractor For SBP BSC D I KHAN
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry on
(Letter by the Guarantor to the Employer)
Name of Guarantor (Scheduled Bank in Pakistan) with Address:
Name of Principal (Contractor) with Address:
Penal Sum of Security (express in words and Figures)
Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above
said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the
Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in the penal sum
of the amount stated above, for the payment of which sum well and truly to be made to the said Employer, we
bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the Employer's
above said Letter of Acceptance for (Name of Contract) for the
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings,
covenants, terms and conditions of the said Documents during the original terms of the said Documents and any
extensions thereof that may be granted by the Employer, with or without notice to the Guarantor, which notice is,
hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and
conditions of the Contract and of any and all modifications of the said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise
to remain in full force and virtue till all requirements of Clause -30, Identification & Remedying of Defects, of
Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the
validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and defenses under the
Contract, do hereby irrevocably and independently guarantee to pay to the Employer without delay upon the
Employer's first written demand without cavil or arguments and without requiring the Employer to prove or to
show grounds or reasons for such demand any sum or sums up to the amount stated above, against the Employer's
written declaration that the Principal has refused or failed to perform the obligations under the Contract, for which
payment will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal
(Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations
and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written
demand from the Employer forthwith and without any reference to the Principal or any other person.
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IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal on the date
indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed
by its undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Guarantor (Seal)

For Contractor For SBP BSC D I KHAN
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FORM OF BANK GUARANTEE FOR MOBILIZATION ADVANCE

Guarantee No.

Executed on

(Letter by the Guarantor to the Employer)

WHEREAS the (hereinafter called the Employer)
has entered into a Contract for

(Particulars of Contract), with (hereinafter called the
Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the Contractor’s request, an amount
of Rs. Rupees ) which amount shall be advanced to the

Contractor as per provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure the advance payment for
the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank) (hereinafter called
the Guarantor) at the request of the Contractor and in consideration of the Employer agreeing to make the above

advance to the Contractor, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose
of above mentioned Contract and if he fails, and commits default in fulfillment of any of his obligations for which
the advance payment is made, the Guarantor shall be liable to the Employer for payment not exceeding the
aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, as aforesaid, on the part
of the Contractor, shall be given by the Employer to the Guarantor, and on such first written demand payment
shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor
and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the account of the
Contractor.

This Guarantee shall expire on . The guarantee shall remain valid up to

the final adjustment of the advance made in case of expiry without adjustment of the advance the Guarantor shall
automatically renew the guarantee till such time/times as the employer may deem fit. In case the guarantee is
renewed on the request of the employer the Guarantor shall be bound to renew the guarantee without reference to
the contractor or any other part, the payment of the charges may be made by the employer from the payments due
to the contractor or its securities.

The claim of the employer will remain valid even if the guarantee has expired until the clearance is received in
writing by the employer along with the original bank Guarantee

It is understood that Employer will return this Guarantee to Guarantor on expiry or after settlement of the total
amount to be claimed hereunder.
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Witness:

(Name, Title & Address)

Guarantor (Scheduled Bank)

1. Signature
2. Name
3. Title

Guarantor (Seal)

For Contractor
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.

Executed on

(Letter by the Guarantor to the Employer)

Name of Guarantor (Scheduled Bank in Pakistan) with Address:

Name of Principal (Bidder) with address:

Penal Sum of Security (express in words and figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the
said Principal, we the Guarantor above-named are held and firmly bound unto the
, (hereinafter called The “Employer”) in the sum stated above, for the
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Employer; and

WHEREAS, the Employer has required as a condition for considering the said Bid that the Principal furnishes a
Bid Security in the above said sum to the Employer, conditioned as under:

(1) That the Bid Security shall remain valid for a period of twenty eight (28) days beyond the period of
validity of the bid,

(2) That in the event of;
(a) The Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub Clause 24 of
Instructions to Bidders, or

() Failure of the successful bidder to

6)] Furnish the required Performance Security, in accordance with Sub Clause 1B-34 of
Instructions to Bidders, or

(ii) Sign the proposed Contract Agreement, in accordance with Sub Clauses IB-35 of
Instructions to Bidders,

The entire sum be paid immediately to the said Employer for delayed completion and not as penalty for the
successful bidder's failure to perform.
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NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form
presented to him for signature enter into a formal Contract Agreement with the said Employer in accordance with
his Bid as accepted and furnish within twenty-eight (28) days of receipt of Letter of Acceptance, a Performance
Security with good and sufficient surety , as may be required, upon the form prescribed by the said Employer for
the faithful performance and proper fulfillment of the said Contract or in the event of non-withdrawal of the said
Bid within the time specified then this obligation shall be void and of no effect, but otherwise to remain in full
force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum stated above upon first written
demand of the Employer without cavil or argument and without requiring the Employer to prove or to show
grounds or reasons for such demand, notice of which shall be sent by the Employer by registered post duly
addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal has
duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security
within the time stated above, or has defaulted in fulfilling said requirements and the Guarantor shall pay without
objection the sum stated above upon first written demand from the Employer forthwith and without any reference
to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its seal on the date
indicated above, the name and seal of the Guarantor being hereto affixed and these presents duly signed by its
undersigned representative pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature:
1. 2.Name:
3. Title
2.
(Name, Title & Address) Guarantor (Seal)
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INDEMNITY BOND FOR SECURE ADVANCE AGAINST
MATERIALS BROUGHT AT SITE
(ON Rs. 500 non-judicial stamp paper)

This Deed of Indemnity is issued by M/s. (name of the contractor)
in favor of M/s. (name of the employer).
Whereas (herein called the Employer) has paid the Secure Advance

against the cost of material through any Bank or like agency by any other method by virtue of terms of the contract
existing between the parties. The details of the material and their price for which secured advance is sought for the

period till consumption of the material is as under:-
1. at Rs. per =Rs.
2. at Rs. per =Rs.
3. at Rs. per =Rs.

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/'We of M/s. do hereby
indemnify M/s. for all losses due to thefts, arson, pilferage, loss due to flood and
inundation, shortage, deterioration and depreciation etc. through any act of Man or God or slump in the Market of any
or all the materials financed or paid by the Employer on our request for financing payment against material.

I/We shall indemnify against any or all
claims, action damages arising out of or resulting to the said material.
I/We further declare that we will faithfully abide by the above

declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials against which M/s.
has paid us such a secured advance and will not pledge the same with
any Bank, Finance Corporation, Firm, Company, Individual or the like agency or create any change whereon in any
form what so ever.

I/We do hereby also declare that in the event of my/our infringement of the
declaration made above will be entitled to forfeit all such material and also proceed
against me/us according to the relevant clause pertaining to breach of contract and further invoke the power or seek any
remedies secured of under the contract Agreement signed with us or otherwise available
under law.

Place Dated

Contractor

Witness:
Signature
Name

Witness:

Signature
Name

For Contractor For SBP BSC D I KHAN
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(Bidding Documents, Section-3, Part-2)

DRAWINGS
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(Bidding Documents, Section-3, Part-2)

DIESEL GENERATOR SPECIFICATION

1 DG Set with AMF Panel

1.1

a)
b)

1.3

The Diesel generator set shall be provided with Engine, alternator, AMF panel, sound proof canopy,
fuel storage tank, ducting for exhaust and all inter connection wiring/cabling/diesel piping
complete in all respect for proper operation of the set. The DG set shall comply with the following
minimum specifications:

Diesel Engine
Diesel Engine shall be four stroke with V cylinder arrangement shall be complete with integral air

intake through suitable air filters and exhaust system, speed regulation system, fuel injection system,
lube oil system, silencers, and instruments, mounted on anti-vibration mounts. The engine shall have
the following characteristics:

a) Type - Suitable for generating set application, turbo charged, multi cylinder,

b) 4-stroke, cold starting.

¢) Cycle - Four strokes

d) Speed - 1,500 r.p.m.

¢) Method of Starting - Battery

f) Net site output - This shall be the prime power output (exclusive of the power requirements of
auxiliaries deriving power with engines) at 1500 r.p.m. under site conditions.

The batteries shall be adequate to satisfy the following requirements.
Crank the engine at firing speed for at least 15 seconds.
If the engine does not start on the first attempt Crank, the engine moves two times for the above

duration at an interval of 30 seconds between each cranking operation.

Overloaded Capability

Engine shall be rated for continuous duty with overload capability for operation at least 10% above
the rated capacity for one hour continuously in any 12 hours operation.

Air Intake

Air intake shall be through turbo charger and equipped with heavy duty dry type filter. Suitable
attenuators shall be installed to reduce noise at the air inlet.

Engine Lubrication

A gear type positive pressure lubrication pump shall be provided with efficient filtration
arrangement for the lubrication system. A 230 Volt AC mains operated heater with thermostat
shall be provided in the crankcase. The heater shall be designed for the automatic switching to
ensure that temperature of oil is maintained for proper operation of the engine. A crankcase pressure
release valve shall be provided to operate during excess pressure.

1.4.1 Engine Cooling

Engine shall have a forced air draft, water-cooled radiator supplied with a core guard. Cooling
system shall have an engine driven centrifugal pump for cooling water circulation. Cooling shall be
thermostatically controlled. An engine shutdown timer shall be provided to keep the engine running
on no-load after any operation of set, so that the engine is sufficiently cooled to start again instantly, if
required, without rise in temperature above safe limits.

—

4.2 Exhaust System
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Exhaust system shall be equipped with a residential type silencer complete with muffler, exhaust
manifold, flexible connector, exhaust elbow, exhaust pipe, and rain cap and associated fittings. The
exhaust line shall be taken outside the building through the shortest possible and practical route,
without any under bends. This exhaust line shall be adequately covered with insulation material
over its entire length i.e. from the engine to the termination point. All support for exhaust system
shall be furnished.

14.3 Speed Governor

Electronic Governor shall regulate engine speed to maintain the generator frequency within plus or
minus 2 % of the rated frequency. Stable engine speed shall be attained within 115 seconds after the
engine has been started. Stable engine speed shall be restored within 110 seconds of any sudden
change in load, from no load to full load. During this change of load or surge, the speed shall not
vary by more than plus or minus 5% of the rated speed.

14.4 Instruments

An instruments panel on the skid shall have calibrated gauges / meters to measure the Following:-
Lube Oil Pressure.

Engine Speed.

Lube oil Temperature.

Engine Water Temperature.

Engine Running Hours.

o0 oP

14.5  Fuel System

Engine shall operate on commercial high speed diesel oil. A fuel oil strainer/filter shall be
provided in the fuel line. Fuel system for diesel engine shall not require any priming. The fuel
system shall comprise of the following:

Built in Fuel Storage Tank sufficient for 08-10 hours operation.

14.6 Generator
Rated power prime at least 60KVA

Generator shall be synchronous.

Excitation shall be from brushless rotating diodes mounted on the main shaft for 3 phase full wave
rectification

14.7 Winding
Generator winding shall have class H insulation and shall be impregnated for tropical use. The

temperature rise of winding under normal operating conditions and at rated load shall not exceed the
limits specified for Class-B insulation. Anti-condensate heater shall be provided for windings. The
heaters shall be thermostatically controlled for switching. The thermostat range shall be adjustable
and set to prevent overheating of windings. For protection of windings from damage due to
overheating, thermostats shall be embedded to stop the set in case the temperature of winding rises
above the safe value.

1.4.8 Voltage Regulation

Voltage regulator shall be solid state with provision for manual setting. Regulator shall be so designed
to protect the excited when the set is running at reduced speed during starting or idling of the prime
mover. Voltage regulation shall be plus or minus 2.5% from no-load to full load. Transient voltage
drop shall be less than 115% at full load and 0.8 power factor. Time required restoring the steady
state condition after transient voltage fluctuation shall not exceed 110 seconds.

1.4.9 Over Load Capability

The generator shall be capable of carrying continuously for 01 hour in every 12 hours overload
equal to 10% of rated output with field set for normal rated load excitation.

1.4.10 Short Circuit Capability
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Generator shall be capable of withstanding without injury, a 30 seconds three-phase short circuit
at its terminal when operating at rated output and power factor with fixed excitation.

1.4.11 Deviation Factor

The deviation factor of the open-circuit line-to-line terminal voltage shall not exceed 0.1 %.

1.4.12 Instruments and Protection Panel

They shall incorporate protection and control equipment, measuring instruments, control and
instruments transformers, voltage regulator, governor controls battery charger, annunciators,
indicating lamps, etc. The main circuit breaker shall be triple pole with thermal overload,
instantaneous over current, under voltage and over voltage protections.

1.4.13 Following Measuring Instruments Shall Be Provided

a) Ammeter with selector switch.
b) Voltmeter with selector switch.
c) Frequency meter.

d) Kilo watt-hour meter.

e) Ammeter.

f) Kilowatt Meter.

1.4.14 Safety Devices

Following safety devices shall be
provided,

Engine Over speed

Low lube oil pressure

High water temperature

Over Voltage

Under Voltage

Short circuit and tripping of circuit
breaker

Low level in fuel storage tank.
Charger failure.

Winding temperature high,

Over crank

Low crank case oil level

m) High crank case oil level

Charging alternator failure

1.4.15 Battery Charger

A

battery charger shall be static type and shall provide for both float and boost charging of the

batteries when the engine is not in operation. The Charger shall be of suitable capacity to fully recharge
the completely discharged batteries within eight hours at boost charge.

1.4.16 Auto-Mains Failure (AMF)/Auto Transfer Switch (ATS)

The AMF panel shall be floor mounted front access, completely assembled, wired and tested. The
control panel shall conform to the constructional requirements of a Standard DB made of 16SWG
mild steel sheet. The AMF panel shall incorporate automatic change over system, which shall be
designed for the following function:
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a)
b)
©)

d)
e)

To start the set immediately when the main supply fails.

To start the set within 0 to 1 minutes (adjustable) whenever the main supply voltage drops
to 360 volts or rise to 440 volts The setting voltages shall be adjustable within -5% and + 5%
respectively for the lower and upper ranges.

To make two successive attempts. In the case the set fails to start in the first and
second attempt.

The system shall be self-resetting after each cycles of operation.

A four position selector switch shall be provided for selecting the operation mode i.e.
Automatic -Manual - Test-Stop/Maintenance mode facilitate the following operation:

AUTOMATIC: As described in a to d above.

MANUAL: Manual starting of the set and load transfer from normal to standby and vice versa.

TEST: Testing the changeover operation when so desired, and also for starting and running the
set without interrupting the model in the normal operation. In case of failure of main supply, the
set shall automatically revert to automatic mode of operation.

STOP/MAINTENANCE: Provision shall be made to isolate the system for troubleshooting and
maintenance without interruption of main power supply. The set shall not be capable of starting in
this condition.
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TWO VOLUMES

Volume-I: Instructions to Bidders & Conditions
of Contract

Volume-II: Financial Bid

STATEBANKOFPAKISTAN
SBP BANKING SERVICES CORPORATION
SBP BSC D I KHAN

VOLUME-II

(Financial Proposal)

Bidding documents

For

Replacement of 60KVA DG set at SBP BSC D I KHAN

BIDDING AND CONTRACT DOCUMENT

August-2024
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BILL OF QUANTITIES

Preamble

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications
and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
executed and measured by the Contractor and verified by the Engineer and valued at the rates and
prices entered in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix as per the Contract.

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract include all costs of Contractor’s labour , supervision, materials,
execution, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations
set out or implied in the Contract. Furthermore all duties, taxes and other levies payable by the
Contractor under the Contract, or for any other cause, as on the date 28 days prior to deadline for
submission of Bids, shall be included in the rates and prices and the total Bid Price submitted by the
Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities
are stated or not. The cost of items against which the Contractor will have failed to enter a rate or
price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to
be distributed among the rates and prices entered for the related items of the Works.

6. General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Bidding Documents
shall be made before entering prices against each item in the priced Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Engineer.
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BILL OF QUANTITIES

Sr#

DESCRIPTION

QTY

Unit

Unit Rate
inclusive of all
Taxes (Rs.)

AMOUNT
inclusive of all
Taxes (Rs.)

SECTION A - GENERATOR WORKS

Services for Dismantling of existing
installed Diesel Generator set of 60kVA
including safe de-termination of connected
cables and fuel supply lines including repair
of foundation pad & supply on new
vibration isolators and complete in all
respects as per standards and satisfaction of
Engineer In charge

01

Job

Supply of brand new Diesel Generator set of
at least 60 KVA prime rating, 415V, 50 Hz,
3 Phase, 4 Wires, 1500 RPM, 0.8 pf suitable
for operation at 50 degree Celsius and 90%
relative humidity, with Main Circuit
Breaker as per load/capacity with Sound
attenuated /weather proof canopy, Diesel
Generator set as per specifications of
bidding documents, complete in all respect
as per ISO standards.

01

Installation, testing and commissioning of
60KV A generator including all power
cables, control cables connection with DG
sets and ATS, extension of exhaust
piping/ducting from generator to open air
after making holes in wall/roof as per site
requirement, allied civil works including
foundation pad of suitable size, placement
of generator on vibration isolators.
Complete in all respect to make system
operational as directed by engineer in-
charge

Job

Supply, installation, connection and
commissioning of control cables 2.5 mm? 4
core cable wire PVC/PVC from Generator
to ATS panel and configuration for
automatic start during utility supply failure
condition, complete in all respect

30

Mtr.
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Supply, installation & testing of earthing set
comprising of Bore earthing up to 100 RFT
depth or water-level, lime, salt & charcoal
mixture, packed hard including excavation
& perfect back filling. 50 mm dia uPVC
pipe and copper wires up to test terminal
and also providing, fixing & connection of
300mm x 50mm x Smm Earth test terminal
with brass nuts bolts & washer along with

5 | construction of RCC inspection chamber
with heavy duty CI cover Lid and lock
protection complete in all respect as
directed by engineer in charge. The
Contractor shall perform earthing resistance
tests after installation of earth pits and add
necessary items charcoal, salt etc. until the
optimal level of earth resistance (less than 4
ohms) is achieved as per applicable

standards.
Sa. | earthing pit of body of Generators 1 Job
5b. | earthing pit of neutral of Generator 1 Job

Total Amount of Section A

SECTION B - SERVICE LEVEL AGREEMENT (SLA)

Round the clock (24/7) continuous
management services as per appendix-A
with presence on site for technical
assistance for maintenance and servicing of
60k VA Diesel Generator with free of cost
consumable, oil/fuel filter, air filter, coolant
belts etc. required for 1000 hours of
operation and change of oil and tuning of
engine to be carried out by the vendor as
recommended by the manufacturer of the
generator. Engine oil will be supplied by the
Bank. Service visit at every month is
mandatory, besides they should visit
whenever called upon by the Bank in
emergency/corrective maintenance without
claiming an extra charges for visit and
troubleshooting, details mentioned in
Appendix A of Schedule C to Bid.

12 Months

Total Amount of Section B

TOTAL AMOUNT OF SECTION A + SECTION B = /-
In words (Rs.)

only.
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Undertaking by the Bidder:

T had visited the site and have fully
understood the scope of services & specifications. The quoted rates are inclusive of all labour charges,
Transportation charges, applicable taxes (i.e. GST, Income tax)/duties, overheads, profit etc. I/we
have sufficient resources to supply the above materials. All the above Terms & Conditions are
acceptable to us unconditionally. We also confirm that our firm is not blacklisted by SBP BSC (Bank)
or any other Employer and we are not in litigation with any Government Department or other
organization.

Dated: ....ccoovvvviiiiniinnnns Signatures of the
Contractor

Name &
CNIC No.

Designation

Firm Name

NTN No.
GST No.

Phone No. Fax No.
Cell No. Email ID

Business
Address: | T e
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